
 

     
REF: 03/KVGB/PMD/2024        Date:20/09/2024 

   

SUPPLY, INSTALLATION TESTING AND COMMISIONING OF 70.83 KWp ON-GRID 

SOLAR ROOFTOP POWER PLANT AT KARNATAKA VIKAS GRAMEENA BANK 

BUILDINGS AT 05 LOCATIONS  

  

  

Karnataka Vikas Grameena Bank, Regional Office Bagalkot  24.52 KWp  

Karnataka Vikas Grameena Bank, Chairman Quarters Dharwad 9.26 KWp 

Karnataka Vikas Grameena Bank, Regional Office Kumta 19.62 KWp 

Karnataka Vikas Grameena Bank, Regional Office Vijayapur 14.71 KWp 

Karnataka Vikas Grameena Bank, Sarawad Branch Vijayapur Dist 2.72 KWp 

TOTAL 70.83 KWp 

  

  

  

       

NOTICE TYPE    : DOMESTIC TENDER NOTICE  

AUTHORITY TYPE       : REGIONAL RURAL BANK           

REF                                  : 03/KVGB/PMD/2024 dated 20.09.2024  

  

  

     

=================================================================         
ISSUED BY   
GENERAL MANAGER,  
KARNATAKA VIKAS GRAMEENA BANK,  
HEAD OFFICE, DHARWAD - 580008 
Mob : 9480699016, 9480699678, 9480699086 
E-mail: pmd@kvgbank.com  
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NOTICE INVITING TENDERS  

  

Karnataka Vikas Grameena Bank, Head Office, Dharwad invites item rate sealed 

tenders from eligible & experienced Firms / Companies in “TWO BID CONCEPT” for 

Supply, Installation, Commissioning & Maintenance of 70.83 KWp ON-GRID Rooftop 

Solar Photo Voltaic Power Plant at the above said 05 locations.  

   

1) Details of the Tender:   

Name of the Work  Supply, Installation Testing, Commissioning & 

Maintenance of 70.83 KWp ON-GRID Rooftop Solar 

Photo Voltaic Power Plant at the captioned sites.  

Nature of Work  Solar Roof Top Power Plant  

Earnest Money deposit   Rs.1,00,000/- by way of Demand Draft of a Scheduled 

Bank drawn in favour of Karnataka Vikas Grameena 

Bank Head Office, Dharwad payable at Dharwad. 

EMD has to be submitted in a sealed cover, super 

scribing ‘EMD for Tender for Supply, Installation, 

Testing Commissioning & Maintenance of 70.83 KWp 

ON-GRID  

Rooftop Solar Photo Voltaic Power Plant at Karnataka 

Vikas Grameena Bank Buildings at 05 Locations- 

Bagalkot, Dharwad, Kumta, Vijayapur, Sarawad’ and 

the same should be submitted along with TECHNICAL 

& PRICE bid. However, those who have exemption 

certificate from NSIC/Similar Government authorities 

as per provision of MSME Act will be exempted from 

submission of EMD subject to the submission of valid 

document/certificate to that effect.   

Issue of tender document   20.09.2024  

Pre-bid meeting   27.09.2024 at 03:00 PM at Karnataka Vikas Grameena 

Bank, Head Office, Dharwad, 580008.  

Concept of tender  Two Bid system  

Last date and time for 

submission of the tender  

 10.10.2024 on or before 5.00 PM. The bids should be 
submitted in separate sealed envelopes on the same 
date & time. The name of the work and bid to be 
super-scribed on the envelope.  

Offers shall be submitted to the office of:  

GENERAL MANAGER, 

KARNATAKA VIKAS GRAMEENA BANK 

HEAD OFFICE, DHARWAD – 580008 

Ph: 9480699016, 9480699678, 9480699086 

e-mail: pmd@kvgbank.com  

Opening of Technical bids  15.10.2024 at 11.30 AM at Karnataka Vikas Grameena 

Bank, Head Office, Dharwad – 580008.  
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Opening of Financial bids  Date & time will be informed to the qualified bidders 

through website/e-mail/ letter.    

Commencement of work  7th day from the date of issuing of Work Order  

Period of completion   30 days from the date of issue of work 

order(including mobilization period)  

Tender documents ( soft copy )   Can be downloaded free of cost from  Karnataka 

Vikas Grameena Bank’s web site www.kvgbank.com 

from 20.09.2024 till last date of submission  

Payment Terms  As per the  Clause 30 of General Conditions of 

Contract  

Initial Security Deposit (ISD)  2% Of the Contract Amount Including EMD  

Defects Liability Period (DLP)  12 Months from the date of Practical Completion of  

Work  

Retention Money  As per the “ Clause 12 of General Conditions of 

Contract”  

Liquidated Damages for Delay in 

work  

As per the  “Clause 15 of General Conditions of 

Contract”  

For any clarification , please 

contact  

GENERAL MANAGER, 

KARNATAKA VIKAS GRAMEENA BANK 

HEAD OFFICE, DHARWAD – 580008 

Ph: 9480699016, 9480699678, 9480699086 

e-mail: pmd@kvgbank.com 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.kvgbank.com/
http://www.kvgbank.com/
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ELIGIBILITY CRITERIA 

  

S.  

No  
Criteria  Papers to be submitted  

1  Should have offices in the following 
districts Viz., Bagalkot, Dharwad, 
Kumta & Vijayapur having minimum 
05 years of experience as on 30 July 
2024 in SITC of grid connected (net 
metering) rooftop solar panels or  
other type of solar power projects. 
Should have executed similar works 
in PSBs. 

Copy offices in the state of Karnataka, and 

01 work order /completion certificate for 

each year. (Annexure I).  

2  Minimum yearly turnover of ₹100.00 

Lakhs during last 3 financial years.  

Certificate issued by Chartered Accountant 

indicating turnover for the last three 

financial year’s i.e.2020-21, 2021-22, 2022-

23 along with audited financial statement 

for the same periods. (Annexure II)  

3  The bidder should have completed 
works of Design, Supply, 
Installation, Testing and 
Commissioning of grid interactive 
(Through Net-Metering) SPV based 
Solar Power System as under:  

 Three works each costing not less 
than Rs.08.00 Lakhs each.  

(or)  

a. Two works each costing not less 
than Rs.15.00 Lakhs each.  

(or)  

b. One work costing not less than 
Rs.25.00 Lakhs.  

 The works should have been carried 
out in the last 5 years i.e. from 01 
July 19 to 30 July 24.  

Copies of detailed work order indicating 

scope and value of works. Completion 

certificate for the qualifying works to be 

submitted. Written information with full 

details such as names, postal address, 

email IDs, contact details (Landline and 

Mobile Nos.) to be furnished so that they 

can be contacted by the Bank if needed.  

4  Should have registered office in 

Karnataka with functioning service 

set up in Bagalkot, Dharwad, Kumta 

& Vijayapur districts.  

Address and contact details of the office 

and service centre is to be furnished. Copy 

of document proof of local address i.e. 

lease agreement of the firm entered with  

Landlord, tax paid receipt or GST 

registration has to be submitted. The same 

may be inspected by Bank officials.  

 

Only the Bidders who are found to meet the Eligibility Criteria detailed above 

shall be considered for Price bid evaluation.  
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Checklist for Enclosures  

  

(Bidder should fill up YES or NO without fail)  

  

S.  

No  
Bid Enclosures  YES or NO  

1.  Whether the Tender is submitted in sealed covers separately 

for Technical Bid and Price Bid?  

  

2.  Whether Technical Bid contains the following  

2.1  Checklist for meeting Eligibility Criteria with all documentation 

as detailed   

  

2.2  “Tender Offer” as per this Tender document in Bidder’s Letter 

Head shall be signed by the authority, stamped and submitted.  

  

2.3  “Profile of the Bidder” as per this Tender Document to be filled 

up, signed and stamped  

  

2.4  Signed and stamped Letter of Authorization or Power of Attorney 

for signing the Tender document has been submitted.  

  

  

2.5  All sections covered in the Tender document in full has been 

signed by the authority, stamped and submitted.  

  

2.6  Whether Earnest Money Deposit (EMD) amount as specified in the 

Tender has been submitted  

  

2.7  In case of claiming exemption from EMD, valid document/ 

certificate for exemption of EMD from NSIC/Similar Government 

authorities has been submitted   

  

2.8  Declaration in Letter head that all items used shall be as 

permitted under “Approved list of Makes and Materials” issued 

by Ministry of New and Renewable Energy vide latest 

notification.  

  

2.9  Following Test Certificates & Reports as per ’Technical Specifications’  

  i. SPV Modules    

  a) IEC 61215 / IS 14286 for Crystalline Silicon  Terrestrial PV  

Modules  

  

  b) IEC 61730 Part 1 & 2    

   c) IEC 61701    

  d) STC performance certificate    

  ii. System Components (for  PV Power Plants)    

  a) Power Conditioners/Inverters –IEC 61683 & IEC 60083- 

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards  

  

  b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or  

Equivalent IS standard  

  

  c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 Part  

I,II,III & EN 50521  

  

  d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 62208    
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2.10  Technical Data Sheets as per this Tender Document are fully 

filled up and enclosed    

3.  Whether Price Bid contains the following    

3.1  Whether submitted in a separate sealed envelope with name of 

the works and bidder’s details super scribed on the envelope?  

  

3.2  Whether corrections or overwriting if any is attested? YES/NA   

3.3   Whether write up on present Tax structure applicable is 

enclosed? (refer to Clause 8 of General Conditions of Contract)  

  

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF BIDDERS  

  

1. Sealed tenders on item rate basis are invited from the competent contractors 

with sound technical and financial capacity for the subject work, by Karnataka Vikas 

Grameena Bank, Head Office Dharwad - hereinafter known as the Employer and also 

as Bank, for the Supply, Installation, Commissioning & Maintenance of 70.83 KWp 

ON-GRID Rooftop Solar Photo Voltaic Power Plant at the locations mentioned below:  

Karnataka Vikas Grameena Bank, Regional Office Bagalkot  24.52 KWp  

Karnataka Vikas Grameena Bank, Chairman Quarters Dharwad 9.26 KWp 

Karnataka Vikas Grameena Bank, Regional Office Kumta 19.62 KWp 

Karnataka Vikas Grameena Bank, Regional Office Vijayapur 14.71 KWp 

Karnataka Vikas Grameena Bank, Sarawad Branch Vijayapur Dist 2.72 KWp 

TOTAL 70.83 KWp 

  

2. Scope of work covers the Supply, Installation, Testing, Commissioning & 

Maintenance of 70.83 KWp capacity ON-Grid Rooftop Solar Power System. The 

Contractor has to take all permits, No Objection Certificates (NOC), approvals and 

other liaison works with all concerned Non -statutory and statutory agencies like 

DISCOM, Electrical inspectorate etc. for satisfactory completion and integration with 

the grid. Any deviation will not be accepted under any circumstance. Insuring the 

goods in transit as well as the commissioned system during 4 years comprehensive 

maintenance period is the responsibility of the bidders. The comprehensive 

maintenance shall include preventive maintenance service visits monthly till the 

completion period of comprehensive maintenance. The maintenance shall include 

replacement of all parts or components found defective due to manufacturing defect 

or because of wear and tear. If the SPV Power Plants are not functional, the same 

should be repaired or restored or replaced within 2 days at free of cost.  

  

3. The tender concept is "TWO BID SYSTEM". The bids should be placed in sealed 

cover, with the name of the project written on the envelopes mentioning "Technical 

Bid” and “Price Bid" respectively latest by 5:00 PM on 10.10.2024 to GENERAL 

MANAGER, KARNATAKA VIKAS GRAMEENA BANK, HEAD OFFICE, DHARWAD.  

  

3.1. The sealed envelopes super-scribed as "Technical  Bid for Supply, Installation, 

Commissioning & Maintenance of 70.83 KWp ON-GRID Rooftop Solar Photo Voltaic 

Power Plant at Karnataka Vikas Grameena Bank buildings at Bagalkot, Dharwad, 

Kumta, Vijayapur, Sarawad” & “ Price Bid for Supply, Installation, Commissioning & 

Maintenance of 70.83 KWp ON-GRID Rooftop Solar Photo Voltaic Power Plant at 

Karnataka Vikas Grameena Bank buildings at Bagalkot, Dharwad, Kumta, Vijayapur, 

Sarawad” " should contain all the following details:  
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i).  All  the schedules of the tender document,  technical &  Price details of the 

proposed system equipment with its components & all other  attachments  and Price 

Bid separate.  

  

ii).   The tender (EMD should in separate envelope) shall be accompanied by earnest 

money of Rs.1,00,000/- (Rupees One Lakh only) by way of Demand Draft issued in 

favour of "Karnataka Vikas Grameena Bank, Head Office" payable at Dharwad from 

any Scheduled Commercial Bank, valid up to validity period of the tender in the 

Bank’s approved format. However, those who have exemption certificate from 

NSIC/Similar Government authorities as per provision of MSME Act will be exempted 

from submission of EMD subject to the submission of valid document/certificate to 

that effect.  

 

 

No interest shall be allowed on the Earnest Money. Tenders without 
Earnest Money shall be rejected.   

  

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER:  

  

4.1 The Vendor should inspect the sites, carefully examine and understand the 

specifications, terms and conditions of the Tender and may seek clarifications, if 

required. The Vendor in all such cases seek clarification in writing in a word 

document (.doc) in the same serial order of that of the Tender by mentioning the 

relevant page number and clause number of the Tender. The soft copy of the pre-bid 

queries should be sent by email to pmd@kvgbank.com and the pre-bid query should 

be in the following format.  

  

S.No  Page No  Tender 

Clause No  

Tender Clause  Query  

          

          

  

All communications regarding points requiring clarifications and any doubts shall be 

sent by E-mail to pmd@kvgbank.com on or before 05:00 PM on 26.09.2024. No oral 

or individual consultation shall be entertained. No queries will be entertained from 

the Vendors after the pre-bid meeting.   

 

 

 

 

 

 

    



Page 10 of 95  

4.2 Pre-Bid meeting:  

A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify 

any point /doubt raised by them in respect of this Tender document:  

Date  Time  Venue  

27.09.2024  03:00 PM  
AT KARNATAKA VIKAS GRAMEENA BANK 

HEAD OFFICE , DHARWAD  

  

No separate communication will be sent for this meeting. If the meeting date is 

declared as a holiday under NI Act by the Government subsequent to issuance of 

RFP, the next working day will be deemed to be the pre-bid meeting day. Authorized 

representatives of interested Vendors shall be present during the scheduled time.   

  

The Bank will consolidate all the queries and discuss during the pre-bid meeting and 

the consolidated replies for the queries shall be made available in the Bank’s 

website and no individual correspondence shall be made. The replies/clarification of 

the Bank in response to the queries raised by the bidder/s, and any other 

clarification / amendments / corrigendum furnished hereof will become part and 

parcel of the Tender document and it will be binding on the Vendors.      

  

Non-reply to the queries raised by any of the Vendor shall not be accepted as   a 

valid reason for non-submission of the Tender. In addition, non-reply to any query 

may not be deemed the version of the Vendor as reflected in the query has been 

accepted by the Bank.  

  

4.3 Amendment to Tender Document:  

  

At any time prior to deadline for submission of Tender, the Bank, for any reason, 

whether, at its own initiative or in response to a clarification requested by 

prospective bidder may modify the Tender document by amendment.  

  

Notification of amendments will be made available on the Bank’s website 

(www.kvgbank.com) and will be binding on all Vendors and no separate 

communication will be issued in this regard.   

  

In order to allow prospective Vendors reasonable time in which to take the 

amendment into account in preparing their tender, the Bank, at its discretion, may 

extend the deadline for a reasonable period as decided by the Bank for the 

submission of tender.  

http://(www.kvgbank.com)/
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5. OFFER VALIDITY PERIOD:  

   

The Offer submitted and the Price quoted therein shall be valid for 90 days from the 

date of opening of tender document i.e. Technical bid and for such further period as 

may be requested for by the bank, and agreed to in writing by the bidder.    

  

6. The time allowed for carrying out of the work will be not exceeding the period 

specified in the NIT.  

  

7. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the requisite 

totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  

described,  including materials,  labour, tools & plant, carriage & transport, 

supervision, overheads & profits, mobilizing and other charges whatsoever including 

any  anticipated  or  un-anticipated difficulties  etc. complete for proper execution of 

the work as per drawings and specifications and no claim whatsoever for any extra 

payment shall not be considered.  

  
8. The rates quoted by the Contractors shall inclusive of obtaining No Objection 

Certificates (NOC) and other liaison works with all concerned Non- statutory and 

statutory agencies like M/s DISCOM.  

  

9. When a contractor signs a tender in an Indian language, the percentage above or 

below and the tendered amount and the total amount tendered should also be written 

in the same language. In the case of illiterate contractors the rates or the amounts 

tendered should be attested by a witness.  

  

10. Issue of tender form / documents is as per the NIT.  

  

11. The acceptance of a tender will rest with the Employer which  does 

not  bind itself to accept the lowest tender, and reserves  to  itself the  

authority  to reject any or all of the tenders  received  without assigning  any  

reason.  All tenders in which any of the prescribed conditions are not fulfilled 

or are incomplete in any respect are liable to be rejected.   

  

12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN 
FULL OR IN PART AND THE CONTRACTOR SHALL HAVE NO CLAIM FOR 
REVISION OF RATES/OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN 
PART.  

  

13. Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for rejection.  
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14. All rates shall be quoted on the proper form of the tender alone. Quoted rates 

and units different from prescribed in the tender schedule will be liable for rejection.  

  

14.1 Special care should be taken to write the rates in figures as well as in words and 

the amounts in figures only, in such a way that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of figures, the words 

`Rs.' should  be written before the figure of rupees and words  `P'  after  the  decimal 

figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' should precede and 

the word `Paise'  should  be  written  at  the  end, unless the rate is in whole rupees 

and followed by the words `only'  it should be invariably be up to two decimal  places.  

While quoting the rate is in schedule of quantities, the word `only' should be written 

closely following the amount and it should not be written in the next line. However, if a 

discrepancy is found;  

  

i). the rates which correspond with the amount worked out by the Contractor shall 

unless otherwise proved be taken as correct. (OR)   

  
ii). if the amount of an item is not worked out by the Contractor or  it does  not  

correspond with the rates written either in figures or in words then the rate quoted by 

the Contractor in words shall be taken  as correct. (OR)  

  

iii)where the rates quoted by the Contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the Contractor will unless 

otherwise prove be taken as correct and not the amount.  

  

14.2 In the case of any errors or omissions in the quoted rates, and if the tender is 

issued in duplicate, the rates quoted in the tender marked "Original" shall be taken as 

correct rates.  

  

14.3 All corrections such as cuttings, interpolations, omissions  and over-writings  shall 

be number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each 

page certified at the end  of the  page  with  grand  total  at the  end  of  the  

bill/schedule  of quantities.  

  

15. An item rate tender containing percentage below / above will be summarily rejected.  

However, where a Contractor voluntarily offers a rebate for payment within a 

stipulated period, this may be considered.  

  

16. Goods & Service Tax (GST) is payable extra by Bank.  Sales tax, service tax, work 

contract tax, or any other tax , any  royalties, import duty, other duties if any,  levies, 

cess, entry tax, Octroi, profession tax,  Sales  Tax, purchase  tax, turnover tax, or any 

other tax on material or finished work in respect of this contract shall be payable by 

the Contractor and the Employer will not entertain any claim whatsoever in respect of 
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the same, and nothing extra shall be paid/reimbursed for the same subsequently with 

exception specified in the clause 8 of the General Conditions of the contract of this 

tender.  

  

17. The contractor shall give a list of his relatives, if any, working with the Employer along 

with their designations and addresses.  

  

18. No employee of the employer is allowed to work as a contractor for a period of 2 years 

of his/her retirement from the employer services, without the previous permission of 

the employer. This  contract  is liable to be cancelled if either the contractor or any of 

his  employees is found at any time to be such a  person  who  had  not  obtained  the 

permission of the employer as aforesaid before submission of the tender or 

engagement in the contractor's service.  

  

19. The tender for the works shall remain open for acceptance for a period of 90 days 

from the date of opening of tenders. If  any Contractor  withdraws  his tender before 

the said period  or  makes  any modifications in the terms and conditions of the tender 

which are  not acceptable to the Employer, then the Employer shall, without prejudice 

to any other right  or remedy, be at liberty to forfeit  full value of the earnest money 

as aforesaid.  

  

20. The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has / have tendered or who may and had/have tendered for the 

same work. Failure to observe this condition would render tenders of the contractors 

tendering as well as witnessing the tender liable to summary rejection.  

  

21. It will be obligatory on the part of the Contractor to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he / they 

will have to enter into an agreement for each component with the competent 

authority of the Employer.  

  

22. Further the Contractor shall agree that until a formal agreement is executed and 

signed, this tender shall constitute a binding contract between the Contractor and the 

Employer. The stamp paper of requisite value as per State Government’s norms should 

be borne by the Contractor.  

  

23. The  Contractor, apart  from being  a  competent  contractor  must associate himself 

with agencies of appropriate class who are  eligible to  tender  for other related works 

connected directly  or  indirectly with the contract and employed by the employer.  

  

23.1 The Employer does not bind itself to accept the lowest or any tender and 

reserves to itself the right of accepting the whole or any part of the tender and the 

Contractor shall be bound to perform the same at the rate quoted.  
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23.2 Contractor are advised to  inspect and  examine the site  and  its surroundings 

and satisfy themselves before submitting their tenders as to  the nature of the site and 

dimensions, the means of access to  the site, and obtain all necessary information as to 

risks, contingencies and other circumstances which may influence or affect their 

tender.  

  

23.3 A Contractor shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. Submission of a tender by  a  Contractor implies that he  has 

read this notice  and  all  other contract  documents  and  has  made himself aware  of  

the  scope  and specifications  of the work to be done and local conditions and  other 

factors bearing on the execution of the work.  

  

24. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Employer shall be 

communicated to the Employer.  

  
25. Method of Evaluation of tender: All the competitive tenders will be received on 

the specified date and time. On the same day or on specified date & time in event of 

any compelling circumstances, the tender will opened in the presence of the available 

Contractors.   

  

25.1 The "Technical Bid" will be opened and details of EMD etc., shall be recorded. 

Incomplete offers and offers not accompanied by the mandatory documents and EMD 

shall be rejected. The date of Price bid opening shall be subsequently intimated to the 

bidders who are provisionally shortlisted after Technical Bid evaluation.  

  

25.2 Voluntary  submission  of the supplementary  Price  bid  by  the contractor  /  

Contractors shall not be accepted and  supplementary  bids shall  be  limited  to  the  

details sought  for  by  the  Employer  only. Any other un-related Price variations 

furnished in supplementary Price bids shall not be recognized and might be liable for 

rejections if undue information are furnished.  

  

25.3 In case of other un-successful Contractors, the EMD shall be returned treating it 

individually after finalizing the L1 vendor.    

  

The Employer  reserves  the right to accept or reject any of  the  offer's without  

assigning  any reason and no dispute or negotiation  will  be entertained  in this regard. 

The Employer's decision will be final in the matter.  

  

25.4 Techno Economic evaluations:   



 

                 Page 15 of 95  

Being a techno - economical project, besides the capital cost, the present 
value of Comprehensive AMC charges for 4 years after completion of defect 
liability period will also be evaluated. The present value of the AMC 
component per year will be calculated as per the following formula:  

 

Present Value = c / (1+r)n  

Where 'c' is the annual AMC of each year  

'r' is REPO LINKED Lending Rate(RLLR) which is at present 9.25%  

           'n' is number of years, i.e. n is 1 for 1st year and 2 for 2nd year etc.  

The above mentioned calculation is for Price comparison purpose only.  

  

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 
bid for 5 years. Terms of AMC including details regarding the scope of AMC, details 
of spares,  consumables & equipment’s covered and also details of exclusions are as 
detailed in the tender.  

  

25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to 
seek for the Performance Guarantee to the extent of 10% of the project cost 
throughout the 5-year period (1year Defect Liability period and 4 years under CMC)  
 
 
26. The minimum annual generation guarantee of solar power should be as per the 

clause 19 of “Technical Specifications of SPV Power Plant”.  

  

27. The successful Contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 7 days from the stipulated date of start of the work sign on a 

stamp paper the contract consisting of :-  

  

(a) Standard form of Agreement & Indemnity Bond on stamp paper.  

  

(b) Notice inviting tender, all the documents including tender, forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. General Conditions, Schedules  leading to Technical 

Specification, Special Conditions, Technical Brochures in schedules submitted by the 

Contractor  etc.,  

  

(c) Price Bid / Schedule Bill of Quantities.  
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T E N D E R  - O F F E R  

  

I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, 

proforma filled in by the successful Contractor, Schedules, Specifications  Applicable,  

Drawings and Designs, General  Rules  and Instructions,  General  Conditions of  

Contract,  Special  conditions, Schedule  (Bill) of quantities in Price Bid,  and all other  

documents referred  to in the conditions of contract and all other  contents  in the 

tender document for the work.  

  

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  

the  time specified at the rates  specified  in  the attached  Price Bid viz., schedule of 

quantities and in accordance in all respects with the specifications,   designs, drawings 

and instructions in  writing  referred to in the General Rules and Instructions, General 

Conditions of Contract and in all  respects  in accordance with, such conditions so far as 

applicable.  

  

I/We agree to keep the tender open for 90 (Ninety days) from the due date of opening 

of tender thereof and not to make any modifications in its terms and conditions. A sum 

of Rs...............is hereby forwarded as earnest money in form of Demand Draft of 

................... (Name of the issuing Schedule Commercial Bank) bearing no. .......... 

and date . ........  

  

In the event of my/ our failure to commence the work on the specified date after award 

I/We agree that the Bank shall without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely otherwise the said earnest money 

shall be retained by it towards security deposit to execute all the works referred to in 

the tender documents upon the terms and conditions contained or referred to therein.  

  

I/We hereby declare that I/We treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am 

/are authorized to communicate the same or use the information in any manner 

prejudiced to the safety of the State / the Employer.  

  

I/We fully understand that you are not bound to accept the lowest or any tender you 

may receive. Shri. ________________________, Partner / Proprietor / Authorized 

representative of the Company, is the  person authorized to negotiate PRICE, technical 

terms & conditions &sign on behalf of the firm any Agreement, Bills  & receipts for this 

work.  
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I/We agree that until a formal agreement on stamp paper is prepared and signed, this 

tender with your written acceptance thereof shall constitute a binding contract 

between us.  

  

Dated the: .......day of ……………………. 2024  

  

  

  

  

Signature of Contractor  

Witness,                                                                              Name & address:    

                                                                                                              

Full Postal Address including   

Pin Code NO. & Telephone no  

    

1).  

  

  

  

  

  

  

  

2).  
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GENERAL CONDITIONS OF CONTRACT  

  

Except  where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the 

Drawings, the work shall be  carried out  as  per standard specifications and under the  

direction  of  the Employer.  

  

1. DEFINITIONS / INTERPRETATIONS:  

  

i).  The  `Contract' means the documents  forming  the  tender  and acceptance  thereof  

and the  agreement  duly  executed between the Employer and the Contractor, together 

with the documents  referred  to therein  including those conditions, the specifications,  

schedule  of quantities,  tender  agreement,  designs,  drawings  and  instructions issued  

from  time  to  time  by  the  Engineer-in-Charge.  All these documents taken together, 

shall be deemed to form one contract and shall be complementary to one another.  

  

ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  

requires, have the meanings,  hereby  respectively assigned to them :-  

  

a) The ' Firm',  `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall  mean  the  

individual Kartha, or Manager of HUF, firm or Company, whether incorporated or not, 

undertaking the works and shall include the legal heirs/representatives of such  

individual or the partners composing firm and theirs legal heirs and successors,  or  

company's authorized and constituted attorneys/agents  and permitted assignees of 

such firm or company.  

  

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Karnataka Vikas 

Grameena Bank, who is specifically authorized to enter into contracts in respect of the 

above works.  

  

c) The ‘Consultant’ means the specialized Consultant/agency appointed by the Bank. The 

`Engineer-in-Charge ‘means the Senior Manager, or Officer, / Engineer and/or Site 

Engineer who shall supervise and  be  in-charge  of  the  work  or  any    other 

authorized representative or person specifically deputed by the Employer wherever they 

are employed from time to time by the Employer.  

  

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding 

AMC charges.  

  

e) `Date of Contract' means the `Calendar date on which the Employer and Contractor 

have signed the Agreement on the Stamp Paper.  
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f) "Accepting Authority" shall mean the General Manager, Karnataka Vikas Grameena Bank, 

Head Office, Dharwad.   

'Approval' wherever used in the specifications or schedule of Quantities shall mean, 

respectively, approved by or approval of the `Accepting Authority' in writing.  

  

g) `Appellate Authority' shall mean The General Manager, Karnataka Vikas Grameena Bank 

Dharwad (the Employer). Who shall also be the authority to consider any extension of 

time or compensation as defined in clause hereunder.  

  

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 

characters delivered to or  sent  by registered post to the last known address private or  

business address  or registered office address, and shall be deemed  to have  been 

received when in ordinary course of post  it  would  have been delivered, and/or 

delivered personally, or otherwise proved to have been received.  

  

i) `virtual/practical completion' shall mean that the work/installation  is complete  in all 

respects in the opinion of the  Employer  and for  which  the  completion/clearance   

certificate  has  been issued  by  the  Engineer -in-charge   and  the installation is fit for 

usage.  

  

i) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  

Contractor / sketches  duly  signed  by  the authorized  Engineer-in-charge on behalf  of 

the Employer before commencement or during the progress of the  work.  

  

k) `Work Order/Letter of Acceptance' shall mean an intimation by  a  letter issued 

by the Accepting Authority of the Employer to Contractors  that  his  tender  has been 

accepted in  accordance  with  the  provisions in the said letter.  

  

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year 

from the certified date of virtual completion issued by the Engineer-in-charge and 

accepted by the Employer.  

  

m) "Site" shall mean the Bank’s own building at the captioned sites where the solar 

power plant is to installed and commissioned as per tender schedule of quantities 

allotted by the employer for the firm's use.    

  

2. SCOPE OF WORKS TO BE CARRIED OUT:  

  

2.1 The work consists of the contractor's own design based on technical specifications 

furnished. The contractor / supplier shall be responsible for its functioning according to 

the design criteria and its parameters. Notwithstanding   the   details   furnished,   any 

discrepancies shall be brought out in the technical bid highlighting the shortcomings and 

suggest modifications.  
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2.2 The  work to be carried out under the contract shall,  except  as otherwise provided in 

these conditions, include all labour, materials, tools,  plants,  equipment  and transport 

which  may  be  required  in preparation  of  and  for and in the full  and  entire  

execution  and completion of the works.  

  

2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless otherwise 

stated, be held to include wastage on material, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labour 

necessary and for the full and entire execution and completion as aforesaid in 

accordance with good engineering practice and recognized principles.  

  

2.4 The  several documents forming the Contract are to  be  taken  as mutually  explanatory 

of one another, detailed drawing being  followed in  preference  to  small  scale drawing  

and  figured  dimensions  in preference  to scale and special conditions in preference  to  

General Conditions.  

  

2.5 In the case of discrepancy between the schedule of quantities, the specifications and/or 

the Drawings, the following order of preference be observed:-        

a) Description in Schedule of Quantities/ Price Bid.  

b) Particular Specifications and Special condition, if any  

c) Drawings prepared for the design.  

d) BIS Specifications.  

  

2.6 If there are varying or conflicting provisions made in any one or more document(s) 

forming part of the contract, the Accepting Authority shall be the deciding authority 

with regard to the intention of the document and his decision shall be final and binding 

on contractor.  

 

 

 

2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any 

omission there from shall not vitiate the Contract or release the contractor from the 

execution of the whole or any part  of the  works comprised therein according to 

drawings and  specifications or from any of his obligations under the Contract.  

  

2.8 The contractor shall forthwith comply with and duly  execute  any work comprised in 

such Employer's instruction, provided always that verbal instructions, directions and 

explanations given  to the contractor's or his representative upon the works by the  

Employer shall if involving a variation be confirmed in  writing to the contractor/s 

within 7 days.  
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2.8.1 No work for which rates are not specifically mentioned in the Priced schedule of 

quantities, shall be taken up without written permission of the Employer. Rates of items 

not mentioned in the Priced schedule of quantities shall be fixed by the Employer as 

provided in clause "Variation".  

2.8.2 Regarding all factory made products, they shall be manufactured as per their 

respective IS code updated and all tests undertaken at factory. The standards and 

approved makes as notified by the Ministry of New and Renewable Energy from time to 

time shall be strictly adhered to.  

  

3. The work shall be carried out at Bank’s building the captioned locations. The bidder 

shall visit the site and make himself thoroughly  acquainted  with  the  local site 

conditions,  nature  and  requirements  of  works,  facilities  of transport condition, 

effective labour and materials, access and storage for materials and removal of rubbish. 

The bidder shall provide in his tender cost of carriage, freight and  other  charges  as  

also  for any special difficulties and including  police  restriction  for  transport etc. for 

proper execution of work as indicated. The successful bidder will not be entitled to any 

claim of  compensation for difficulties faced or losses incurred on account of any site 

condition which existed before the commencement of the work or which in the  opinion 

of the Employer might be deemed to have reasonably been inferred to be so existing 

before commencement of work. Work shall be carried out through qualified 

engineer/supervisor with appropriate license as per statutory rules.  

  

4. TENDERS::  

4.1 The entire set of tender paper issued to the bidder should be submitted with price 

details filled up in full, and also signed on the last page of respective chapter (this shall 

be acceptance of all the pages of the tender and its stipulations) together with initials 

on every page. Notwithstanding this, Initials / signature in every page will indicate the 

acceptance of the tender papers by the Contractor.    

  

4.2 No modifications, writing or corrections can be made in the tender papers by the 

Contractor, but he may at his option offer his comments or modifications in a separate 

sheet of paper attached to original tender papers.  

  

4.3 The Contractors should note that the tender is strictly on item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting.    

  

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall be 

submitted. The Employer shall not be bound to recognize the contractor's analysis.  

  

4.5 All items of work described in the schedule of quantities and technical specifications 

are  to be  deemed  and  paid as complete works in all  respects  and  details including 

preparatory and finishing works involved, directly, related to and reasonably detectable 
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from the drawings, specifications  and schedule  of quantities and no further extra 

charges  will be  allowed in this connection. In the case of lump-sum contracts, the 

payment of such items of work will be made for the actual work done on the  basis of 

lump-sum charges as will be assessed to be payable by the  Employer.  

4.6 The Employer has power to add to, omit from any work as shown  in the drawings or 

described in the specifications or included in schedule of  quantities  and  intimate the 

same in  writing  but  no  addition, omission  or  variation  shall  be  made  by  the  

contractor  without authorization  from  the  Employer. No variation shall vitiate the 

contract.  

  

4.7 The  Contractor shall be deemed to have  satisfied  himself  before tendering as to the 

correctness and sufficiency of his tender for  the works  and  of  the  rates  and  Prices  

quoted  in  the  Schedule  of Quantities,  which  rates  and  Prices  shall,  except  as   

otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of  the works.  

  

5. SIGNING OF CONTRACT & AGREEMENT::  

5.1 The successful Contractor/contractor, on acceptance of his tender by the  Accepting  

Authority, shall, within 7 days from  the  stipulated date of start of the work sign the 

contract consisting of :-  

a) Standard   form of Agreement & Indemnity Bond on stamp paper.  

b) Standard tender Form consisting of::  

i) Notice inviting tender, eligibility criteria, General Rules and Instructions.  

ii) General Conditions of contract and clauses of contract along with     Annexures   

thereto,   like    specification, special conditions etc.  

iii) Bill of Quantity and Price Bid.  

iv) List of Approved Brands/manufacturers appended, if any.  

  

5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT ATTACHED) 

before starting the work, indemnifying the Bank from any damages, prosecution, other 

legal suits and claims arising out of any mishaps occurring at the site due to faulty work, 

non-fulfilling safety precautions, faulty construction and for violating any statutory rules 

and regulations for which the contractor shall be solely responsible.    

  

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto.  

  

6. PERMITS AND LICENCES::  

6.1 Permits and licenses for the release of materials or its purchases which are under 

Government control will be arranged by the successful bidder. It  may  be  clearly 

understood that  no  compensation  or  additional charges can be claimed by the 

contractor for non-availability of  such materials  in  due  time  on this account  or  

according  to  his  own requirements.  
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6.2 The successful bidder may, however, be eligible to a proportionate extension of time on 

this account which in the opinion of the Employer is reasonable.  

   

7. GOVERNMENT AND LOCAL RULES::  

The contractor shall conform to the provisions of all local bye-laws and acts relating to 

the work and to the regulations etc.  of the Government and Local Authorities and of 

any Company whose system and design is proposed to be connected / utilized. The cost, 

if any, shall be deemed to have been included in his quoted rates, taking into account 

all liabilities and shall indemnify the Employer against such liabilities and shall defend 

all actions arising from such claims or liabilities.  

  

8. TAXES AND DUTIES ::  

Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost must 

include all duties royalties, cess and or any other taxes or local charges if applicable. No 

extra claim will be entertained with exception herein specified below.     

  

The bidders must include in their tendered cost all duties, royalties, cess, Work contract 

tax and sales tax or any other taxes or local charges like octroi etc. if applicable except 

in the AMC cost which is exclusive of goods & service tax and inclusive of all other 

taxes. No extra claim on this account will in any case be entertained. However, 

pursuant to the Constitution ( Forty Sixth Amendment) Act, 1982, if any further new 

tax, royalties cess  or levy  is  imposed  by Statute,  and any Central Excise  Duty  by  

the Central  Government on the Main Equipment and not on any type of  sub-

components or material involved in its manufacture or on  installation materials like 

piping or electrical cabling, its switch  gears  etc.,  after the date of receipt of  tenders,  

and  the contractor  there  upon  necessarily and properly pays  such  taxes  / levies the 

contractor shall be reimbursed the amount so paid, provided such payments, if any, is 

not, in the opinion of the Employer ( whose decision shall be final and binding on the 

contractor) attributable to delay  in execution of work within the control of the  

contractor.  On account  of any downward revision of such taxes / levies, the  benefit 

shall  be  passed  on  to the Employer and shall  be  binding  on  the contractor even 

without the claim by the Employer.  

  

ii).  The contractor shall keep necessary books of accounts and  other documents  for 

the purpose of this condition as may be  necessary  and shall allow inspection of the 

same by a duly authorized representative of  the  Employer and / or the Engineer-

incharge  and  further  shall furnish such other information / document as the Employer 

may  require from time to time.  

  

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such 

further tax / levies, described above, give  a written  notice to the Employer that the 

same is given to pursuant  to this  condition,  together  with all  necessary  information  

relating thereto.  
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For this purpose the Contractors are requested to furnish the present tax structures 
separately with the PRICE bid.  
 

9. No optional items should be quoted in the tender.  

  

10. QUANTITY OF WORK TO BE EXECUTED:  

The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  

works as per  the drawings / scope  of  work,  and therefore  the contractor is bound to 

complete the works at  the  same quoted rates in the event of quantity exceeding the 

specified bill  of quantity,  but the Employer reserves the right to execute only a  part 

or  the  whole  or any excess thereof  without  assigning  any  reason therefore.  

  

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER::  

The  Employer  reserves  the right to execute any  part  of  the  work included  in this 

contract by other agency or persons  and  contractor shall  allow reasonable facilities 

and use of his facilities  for  the execution  of  such  work. The main contractor shall 

extend all co-operation in this regard.  

  

Wherever the work is proposed in co-ordination with other agencies, the contractor 

shall co-operate with the schedule of works in such a manner as worked out by the 

Architect / Engineer-in-charge of the Employer.  

  

12. EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT::  

Earnest Money Deposit: The Contractor will have to deposit the specified amount of 

earnest money as detailed in the notice inviting tender at the time of submission of 

tender. However, those who have exemption certificate from NSIC/Similar Government 

authorities as per provision of MSME Act will be exempted from submission of EMD 

subject to the submission of valid document/certificate to that extent.  

  

No interest will be paid on the earnest money. The earnest money of unsuccessful 

Contractors will be refunded without any interest soon after the decision to award the 

work is taken or after the expiry of the validity period of the tender.   

  

The successful Contractor to whom the contract is awarded will have to deposit as 

initial security deposit (including the Earnest Money) a further sum to make up 2% of the 

value of the accepted tender.  The initial Security Deposit will have to be made within 

14 days from the date of acceptance of tender, failing which the Employer at his 

discretion, without prejudice to any other rights/remedies available under the terms of 

this Contract may revoke the letter of acceptance and forfeit the Earnest money 

deposit furnished along with the tender. The initial Security Deposit will not yield any 

interest & shall be held at Bank's end for the duration of the contract period.  It shall be 

refunded to the contractor without any interest within fourteen days after the issue of 
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certificates of virtual completion, after deducting any sum due from the contractor on 

any account under this contract.  

  

Apart from the initial security deposit made as above, retention money shall be 

deducted from progressive running bills @ 8% of the gross value of each running bill until 

the total security deposit, i.e., the initial Security Deposit plus the retention money 

equals:-  

a) 10% on the first rupees one lakh of the tendered cost of work.  

b) 7.5% on the next rupees one lakh of the tendered cost of work.  

c) 5% on the remaining amount of the tendered cost of work.   

  

50% of the retention amount is refunded to the contractor on completion subject to the 

following.  

(i) Issue of virtual completion certificate by the Bank’s Premises Department/ Architect  

(ii) Contractor’s removal of his materials, equipment, labour force, temporary sheds/ 

stores etc, from the site (excepting for a small presence required if any for the defect 

liability period and approved by the Bank).  

   

The remaining 50% of the retention amount will be refunded to the contractor, after 

deducting any sum due from the contractor on any account under this contract, 14 

(fourteen) days after the end of Defect Liability period provided, the contractor has 

satisfactorily carried out all the work and attended to all defects in accordance with the 

conditions of the contract. The Security Deposit shall be by way of Demand Draft drawn 

in favour of Karnataka Vikas Grameena Bank payable at Dharwad or by way of Bank 

Guarantee obtained from any Scheduled Commercial Bank other than Karnataka Vikas 

Grameena Bank.  

  

No interest is allowed on retention money.   

  

A part of the Security Deposit if and as decided by the bank can also be furnished in the 

form of a bank guarantee from a Bank other than Karnataka Vikas Grameena Bank.   

  

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:  

i).  The contractor shall provide everything necessary for the  proper execution  of  the  

work according to the intent and  meaning  of  the design parameters, technical 

specifications, drawings and Price Bid/ schedule  of quantities, based on the details 

furnished in the Notice Inviting Tender. The contractors should undertake their own 

assessment and design the plant and system required. If the contractor finds any 

discrepancies furnished it shall immediately brought to the notice of the Employer.  

  

ii). The Contractor shall take full responsibility for adequacy, suitability and safety of all 

the design, works and methods of design/ installation.  
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iii). The employer shall on no account be responsible for the expenses incurred by the 

contractor during the progress of work at site, towards any incidental  expenditure like 

medical  amenities  to  the workers  at site, security arrangement etc. The employer 

shall not  be responsible for the safety of the workers at site either on account of the  

works  executed  by the contractor or on  account  of  the  works executed by any other 

agency involved at that time.  

  

iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss 

or pilferage or theft either in  respect  of  the material  stored  or  material  already 

built  and  paid  for  by  the Employer.  

  

v). The contractor shall at all times give access to workers employed by the Employer.  

  

vi). All tools, equipments and other required facilities for execution of work shall be 

provided by the contractor.  

  

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the 

Employer or the in-charge  of  the  site  / building  owner and cannot be taken as 

granted and for  such  services utilized the Employer is entitled to charge at his 

discretion.  

  

13.2 No extra charges shall be paid over and above what has been quoted for any of the 

above or for similar such services.  

  

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART::  

i). Time of Completion: 30 days from the date of work order acceptance by the Vendor 

including Mobilization period.  

  

The entire work is to be completed in all respects within the stipulated period. The 

work shall be deemed to commence from the date of issue of work order from the date 

of acceptance letter or date of handing over site, whichever is earlier. Time is the 

essence of the contract and shall be strictly observed by the contractor.  

  

The work shall not be considered as complete until the Employer have certified in 

writing that the work has been virtually completed and defect liability period shall 

commence from the date of such certificate.  

  

ii). EXTENSION OF TIME:  

(a) The time allowed for execution of the Works by the Contractor as specified or 

the extended time in accordance with these conditions shall be the essence of the 

Contract.  If the contractor commits default in the execution of the work as aforesaid, 
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the Employer shall without prejudice to any other right or remedy available in law be at 

liberty to forfeit the earnest money absolutely.  

  

(b) Request for extension of time, to be eligible for consideration, shall be made by 

the contractor to the accepting authority in writing within fourteen days of the 

happening of the event causing delay.  The contractor shall also, if practicable, indicate 

in such a request the total period for which extension is desired, overlapping period, if 

any, with earlier events causing delays.  

 
 

(c) In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time 

for completion of work. Such extension shall be communicated to the contractor by the 

Employer in writing, within 3 weeks of the date of receipt of such request. Non 

application by the contractor for extension of time shall not be a bar for giving a fair 

and reasonable extension by the Employer and this shall be binding on the contractor.  

  

(d) The  decision  of  the Employer for  an  extension  of  time  for completion  

hereunder ( which decision shall be final and  binding  on the  contractor) shall be 

promulgated on completion of the work or  at the conclusion of such events based on 

which the extension of time was sought by the contractor, and the Employer shall then, 

in the event of an extension being granted, determine and declare the final completion 

date.  The provision in clause with respect to payment  of  Liquidated Damages shall, in 

such case, be read and construed as if the  extended date  fixed by the Employer were 

substituted for and the damage  shall be deducted accordingly.  

  

iii). Progress of Work:  

During the period of work, the contractor shall maintain proportionate progress on the 

basis of a programme chart submitted by the contractor or prepared by the Engineer in 

charge whoever is responsible for such programme of work. Contractor shall plan for 

procurement of materials, equipments well in advance and reflect the same in a 

progress chart so that there is no delay on the part of the contractor in completion of 

the project. Maintenance and production of such records as and when required shall be 

the responsibilities of the contractor.  

  

15. LIQUIDATED DAMAGES::  

Time is the essence of the contract.  Thus the Contractor shall be aware and take  note  

that  non-supply   or commissioning of the equipment / system will affect the Banks 

committed programs and thus the loss by way  delayed  services  /completion  of 

related works etc, are invaluable and cannot be easily assessed. Therefore, it is part of 

the agreed terms that in the event of any delay in completion of the work, the  Bank  is  

liable  to  charge  the Contractor without the necessity of providing for  any  details  of  

such losses suffered by the Bank.   
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15.1 If  the contractor fails to maintain the  required  progress  in terms of the 

contract or to complete the work and clear the site on or before the contract or 

approved extended date of completion, he shall, without  prejudice  to any other right 

or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  

compensation  the  amount calculated at the rates stipulated below or such smaller 

amount as may be  fixed by the employer on the contract value of the work for  every 

completed week that the progress remains incomplete.  

  

15.2 For this purpose the term `Contract Value' shall be value at the contract rates of 

the work as ordered / accepted and the Contract value does not include the AMC cost.  

  

If the Contractor fails to complete the works within the time for completion stated 
in the tender or within any extended time under Clause 14.ii hereof, the Contractor 
shall pay the Employer the sum at the rate of 0.5 % of the Contract Value per week of 
delay subject to a maximum limit of 5 % of the Contract Value as  "Liquidated damages" 
for the period during which the said works shall so remain incomplete or the 
Employer may deduct aforesaid sum towards such damages from any monies due to 
the Contractor.  

  

15.3 The Employer shall have the right to adjust, / set-off against any sum  payable to 

the contractor under this or any  other  contract with the Employer anywhere in 

India/outside India.  

  

16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 
REQUIREMENTS::  

The contractor shall provide, fix up and maintain his establishment in an approved 

position at sites and clear away on completion of the works and make good all works 

disturbed. The contractor shall not fix or place any placards or advertisement of any 

description  or  permit the  same  to  be fixed or placed in or  upon  any  hoarding,  

gantry, building  structure  other  than those approved by  the  Employer.  No fixtures 

or materials to be placed in such a manner that can be considered dangerous to the 

installation and to the persons working or passing by or visiting the site.  

  

16.2 Storage of materials: The contractors shall make use of existing facilities with due 

permission of the Employer for storage of materials at site, but watch & ward 

arrangements for the safety of materials shall be the responsibility of the contractor. 

Additional covered space required if any, shall be arranged at the Contractor's own 

cost in the open space identified/ear marked by the Bank.  

  

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS::  

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to 

the work, and to the regulations and  bye-laws of any authorities, and or other 

Companies                          ( Indian or International), and  /  or  Statutory Authorities, 

with whose  system  and  design  or technical know-how are/were proposed to have 
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connection with this work. So  also  the contractor shall before making any variations  

from  the drawings  or specification that may be associated to so conform,  give the  

Employer written notices specifying  the  variations proposed  to  be made and the 

reasons for making them  and  apply  for instruction  thereon.  The Employer on receipt 

of such intimation shall give a decision within a reasonable time.  

  

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 

regulations or Bye-laws to be given to any  authority, and  to pay to such authority or to 

any public officer all  fees  that may  be  properly  chargeable in respect of the  work  

and  lodge  the receipts with the Employer.  

  

17.3 The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep 

the Employer aloof and indemnified in all respects from such actions, cost and 

expenses.  

  

18. CLEARING SITE AND SETTING OUT WORKS::  

18.1 The site of work shown shall be cleared of all obstructions, waste materials, rubbish of 

all kinds. All material damages  on  the place of work on the walls, ceiling or flooring or 

any other connected equipments, materials or installations shall be re-done to maintain 

the originality and leveled at the contractors own cost.  

  

18.2 The contractors shall set out the works and shall be responsible for the true and perfect 

setting out the works and for the correctness of the positions, levels, dimensions and 

alignment of all parts thereof. If at any time, any error shall appear during the progress 

of any part of the work, the contractor shall at his own expenses rectify such error, if 

called upon to the satisfaction of the Employer.  

  

19. FIXING, FASTENING OF EQUIPMENTS::  

19.1 The contractor is to fix the equipments on the floor by means of appropriate method so 

that such equipments fixed on to the floor shall not fall by its own or by natural 

movements of wind, air, normal human operations and shall adopt the best engineering 

traditions and use appropriate tools in such operations.  

  

19.2 The contractor while fixing any material or equipment to be suspended from the ceiling, 

shall use fasteners of suitable strength to hold the weight of the suspended 

system/equipment or material and such fasteners shall be fixed by means of power 

drills. The contractor shall not chip the ceiling unless ordered & approved by the 

Engineer- in-charge.  
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19.3 The contractor shall not puncture the existing civil structures like beams, columns and 

shall not undertake any type of activity which could affect the structural stability. He 

shall be responsible for any damages and costs in its rectification.  

  

  

  
20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS ::  

All waste materials and other matters of any offensive nature shall be taken out once 

the works are completed. The contractor shall keep  the works  free  from dangerous 

materials like  industrial  gases,  welding machines  and  any  such devices or material 

of  toxic  and  poisonous nature shall not carry within the site or building any material  

which are  explosive  in  nature. Any such  offensive  materials  which  are essentially  

required  in course of work shall be undertaken  with  due written  permission  of  the  

Employer  provided  such  materials  are permissible under Law.  

  

21. ACCESS : 

Any authorized representatives of the Employer shall at all reasonable times  have  free  

access  to the works and /  or  to  the  workshops, factories  or  other places where 

materials or  equipments  are  being prepared  or constructed for the work and also to 

any place where  the materials  are  lying or from where they are being obtained,  and  

the contractor  shall extend necessary facility to the Employer  or  their representatives 

for inspection examination and testing of the  quality & workmanship of the materials.  

  

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS::  

22.1 All the works specified and provided for in the specifications or which may be required 

to be done in order to perform and complete  any part thereof shall be executed in the 

best and most workmanlike manner with  materials  of the best and approved quality  of  

the  respective kinds  in accordance with the particulars contained in and implied  by 

the specifications and as represented by the drawings or according  to such  other 

additional particulars, and instructions as may from  time to time be given by the 

Employer during the execution  of the work, and to his entire satisfaction. The works 

shall be executed with best workmanlike manner confirming to MNRE Guidelines, BIS 

Specifications, Indian Electricity Act & Rules, Statutory norms prescribed by local bodies 

like Municipality/corporation, DISCOM, CEIG/Electrical Inspectorate, Govt. of Karnataka 

etc.  

  

22.2 If  required by the Employer, the  contractor  shall have  to  carry  out tests on 

materials and  workmanship  in  approved material  testing  laboratories  or as 

prescribed by  the  Employer  at his own cost to prove that the materials etc. under test 

conform   to   relevant  I.S.  Standards or  as  specified   in   the specifications.   The   

necessary   charges   for   sample   material, transporting, testing etc. shall have to be 

borne by the contractor.  
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22.3 All materials must be the best of their kind available and the contractors must be 

entirely responsible for the proper and efficient carrying out of the work. Samples of all 

the materials to be used must be submitted to the Employer when so directed by the 

Employer.  

  
22.4 Should the work be suspended by any reason, the contractor shall take all precautions 

necessary for the protection of work and at his own expenses shall make good any 

damages arising from any of these causes.  

  

23. REMOVAL OF IMPROPER WORK::  

23.1 The Employer shall during the progress of the work have power  to order  in writing 

from time to time the removal from the  work  within such reasonable time or times as 

may be specified in the order of  any materials which in the opinion of the Employer are 

not in accordance  with  specification or instructions, the  substitution  or proper   

reexecution   of  any  work  executed  with   materials   or workmanships  not  in 

accordance with drawings and  specifications  or instructions.  

  

23.2 In  case  the contractor refuses to comply with  the  order  the Employer  shall  have the 

power to employ and pay  other  agencies  to carry  out the work and all expenses 

consequent thereon or  incidental thereto as certified by the Employer shall be borne by 

the contractor or may be deducted from any money due to or that may become due  to  

the  contractor.   

  

24. CONTRACTOR'S EMPLOYEES::  

24.1 The contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (By turn) throughout the work and shall participate during 

site meetings and be available to take and comply with instructions of the Employer.  In 

case of electrical works as per statutory Acts & Rules of Electricity Board and Electrical 

Inspectorate, the persons so employed shall have the requisite supervisory permit or 

wireman permit for appropriate nature of work undertaken.   

  

24.2 No Child Labour :  

No labour below the age of eighteen years shall be employed on the work. In case of 

electrical works, the labour employed by the Contractor or their sub-contractor should 

be authorized person as permitted by the Chief Electrical Inspectorate office of the 

respective state Government.  The Employer shall not be responsible for any deviation 

and the Contractors shall indemnify the Employer from any legal action or in any way 

directly or indirectly.  

  

24.3 Labour Legislation: 

The Contractor shall comply with the provisions of the payment of  Wages Act,  1936,  

Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation   
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Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the 

Contractors Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof 

or  any  other laws relating thereto and the rules made there under from time to time.  

  

24.4 The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to  the  

contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the work, 

including any labour engaged  by  his sub-contractors in connection with the said work, 

as if the labour had been immediately employed by him.  

  

24.5 The Contractor shall indemnify and keep indemnified  the  Employer against  payments 

to be made under and for the observance of the  laws aforesaid and the  

Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify from  

his  sub-contractors.  The laws aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this contract.  

  

24.6 COMPLIANCE OF LABOUR REGULATIONS:  

i) The Contractor shall at his own expense arrange for all  the  safety provisions  for  

the safety of all workers and employees  directly  or indirectly  employed  on  the  work  

by  the  Contractor  or  his   sub- contractors as mentioned in the Safety Code of this 

tender.  

  

ii) The Contractor shall be fully responsible for compliance at his own expense all 

the labour regulations and rules to be observed by him and his sub-contractors and by 

the Employer as Principal Employer of workers.  The Contractor shall fully indemnify the 

Employer against any action by the state and/or Central Government for any  default  or 

alleged default by the Contractor, Sub-contractor of any  of such rules and regulations. 

If, due to any default of the Contractor  or his  sub-contractors,  the Employer has to 

incur any  expenditure  for compliance  of  the  rules and regulations or  for  any  other  

reason connected with such default, the Employer shall be entitled to recover from the 

Contractor all such expenditure in full from any payment due to the Contractor.  

  

25. DISMISSAL OF WORKMEN: 

The contractor shall on request of the Employer immediately dismiss or take off from 

the works any person employed thereon by him, who may in the opinion of the Employer 

be unsuitable or incompetent or who may misconduct himself. Such discharge shall not 

be the basis of any claim for compensation or damages against the Employer or any of 

their officers or employee.  

  

 

 

26. ASSIGNMENT : 

The whole of the works included in the contract shall be executed  by the  contractor 

and the contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the 
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contract or  any  part,  share  or interest  therein nor, change in constitution and no 

subletting  shall relieve the contractor from the full and entire responsibility of  the 

contract or  from  active superintendence of the  work  during  their progress.  

  

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :  

27.1 Damages to persons : The Contractor shall be responsible  for  all injury  to the work or 

workmen to persons, animals or things  and  for all damages to the structural and/or 

decorative part of property which may  arise  from the operations or neglect of himself 

or of  any  sub-contractor  or of any of his or a sub-contractors  employees,  whether 

such  injury or damage arise from carelessness, accident or any  other cause  

whatsoever in any way connected with the carrying out  of  this contract.  

  

27.2 The clause shall be held to include inter-alia, any damages to buildings whether 

immediately adjacent or otherwise, and any damage to roads, streets, footpaths or 

ways as well as damages caused to the buildings and the works forming the subject of 

this contract by  rain, wind or other inclemency of the weather.  

  

27.3 The Contractor shall indemnify the employer and hold  harmless  in respect of all and 

any expenses arising from such injury or damages to persons or property as aforesaid 

and also in respect of any claim made in  respect  of  injury or damage under any acts  

of  compensation  or damage consequent upon such claim.  

  

27.4 Damages to property: The Contractor shall reinstate all damage of every sort mentioned 

in this clause, so as to deliver the whole of the contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damages to the 

property or third parties.  

  

27.5 The Contractor shall effect the insurance necessary and indemnify the employer 

entirely from all responsibility in this respect.  The insurance  must be placed with a 

company approved by the employer  and must  be  effected  jointly  in the name of  the  

contractor  and  the employer and the policy lodged with the latter. The scope of 

insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  to 

carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  

the contract itself till this  is  made  over  a complete state. Insurance is compulsory 

and must be effected from the very initial stage.  The contractor shall also be 

responsible for anything which may be excluded from damage to any property arising 

out of incidents, negligence or defective carrying out of this contract.  

  

27.6 The  employer  shall be at liberty and is  hereby  empowered  to deduct  the amount of 

any damages, compensations, costs,  charges  and expenses arising or occurring from or 

in respect of any such claim  for damages from any sums due or to become due to the 

contractor.  
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27.7 If  the  Contractor  or  his  working  people  or  servants  shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road 

curb, fence, enclosure,  water pipe,  cables, drains, electrical cables or telephone post  

or  wires, trees,  grass  or grass land, or cultivated ground contiguous  to  the premises  

on which the work or any part is being executed, or  if  any damage  shall  happen to 

the work while in progress,  from  any  cause whatever  or if any defect, or other faults 

appear in the  work  within twelve  months after a certificate final or otherwise or  its  

virtual completion shall have been given  by the Employer as aforesaid arising out of 

defect or improper materials or workmanship the Contractor  shall upon receipt of a 

notice in writing on that behalf make the same  good at his own expense or in default 

the Employer/Engineer-in-Charge cause the same to be made good by other workmen 

and deduct the expense  from any sums that may be then or at any time thereafter may 

become due  to the  Contractor, or from his security deposit, or the proceeds  of  sale 

thereof or of a sufficient portion thereof.  

  

27.8 i) TRANSIT INSURANCE :   

Wherever specifically agreed to, the firm will insure at his cost the goods for all transit 

risks including 60 days storage risk from the date of the delivery of the goods at the 

final destination.   

  

INSURANCE:   

In his own interest the contractor shall insure the works and keep them insured until the  

virtual  completion  of  the contract against loss or damages by fire and/or earthquake, 

flood. The insurance must be placed with a company approved by the Employer, in the 

joint names of the employer and the contractor for such amount and for any further 

sum if called to do so by the employer and lodge receipts of premiums paid with the 

employer within 21 days from the date of issue of letter of acceptance unless otherwise 

instructed.  

  

Contractor shall strictly follow labour laws in force and obtain the necessary license for 

doing the work. He will be required to take care of the safety & security of the 

personnel employed and occupants of the flats, third parties, office equipments, 

building and other loose furniture's within the working area, during execution of the 

works. Contractor will be required to obtain Insurance policy "Erection All Risk Policy 

(EAR)" for the entire duration of the works till settlement of final bills as per clause 

27 of this contract document. Any damage to the articles, building shall be made good 

by the contractor at his cost.   

  

27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  

to  extension  of  time  for  completion  as  the employer may deem fit.  

  

28. ACCOUNTS RECEIPTS & VOUCHERS:  
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The contractor shall, upon the request of the Employer furnish them with all the 

invoices, accounts, receipts and other vouchers that they may  require in connection 

with the works under this contract. If the contractor shall use materials less than what 

is required under the contract, the value of the difference in the quantity of the 

materials that was required to use and that actually used shall be deducted from his 

dues. The decision of the Employer shall be final and binding on the contractor as  to 

the amount of materials the contractor is required to use for any work under this 

contract.  

  
29. MEASUREMENT:  

29.1 Before taking any measurement of any work the  contractor  shall give reasonable 

notice to the representatives of the Employer  or the site engineer if any, and  

measurements  particularly concealable  in  nature shall be jointly taken and recorded  

and  such statement  of  measurement  shall be enclosed along with  the  bill  or running 

bills. In the event of such measurement taken directly by  the contractor  the  details 

shall be recorded and routes  be  marked  for inspection of the engineer-in-charge.  

  

29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be brought to 

the notice of the contractor  or their  representatives and during such inspection and  

measurement  if the contractor fails to be present the certification of the  engineer-

incharge  shall be  final  and  binding  on  the contractor and the contractor shall have 

no right to dispute the same.  

  

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY:  

30.1 Payment Terms:  

i). All bills shall be prepared by the contractor in the form agreed or furnished by the 

Employer.   

  

ii). No mobilization advance amount will be paid to the firms. Payments to the 

contractor will be regulated as below:  

  

a) 40 % of the cost against supply / delivery of equipment’s at site, duly 
unpacked and supported by necessary documents / test certificates etc, and 
certification of Engineer in charge.  

  

b) 50 % upon installation, commissioning, testing, successful trial run including 
grid synchronization along with supply and installation of net metering, generation 
meter and approvals from Electrical Inspectorate and M/s DISCOM as required.   

  

c) 10% at the end of the Comprehensive Annual Maintenance Contract Period; 
this can be released against Bank guarantee for equivalent amount in favour of the 
Bank for the warranty period in approved Bank’s format.  
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(iii)  All such interim payments accepted by the Contractor shall be regarded as 

payments by way of advances against final payment only. These shall not preclude bad, 

unsound and imperfect or unskilled work to be rejected, removed, taken away and 

reconstructed or re-erected.  

  

(iv)All such payments are subject to deductions of security deposit/retention money as 

detailed in the tender elsewhere.  

  

30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or 

materials delivered forming part of  such payment,  may  be  modified  or  corrected  by  

any  subsequent   such certificate(s) or by the final certificate and shall not by itself  be 

conclusive  evidence  that any work or materials to which  it  relates is/are in 

accordance with the contract and specifications.  

30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  

determine  or  affect in any  way  powers  of  the Engineer-in-charge/employer under 

the contract or any of such payments be  treated as final settlement and adjustment of 

accounts or  in  any way vary or affect the contract.  

  

30.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided.  

  

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  

subject  to statutory deductions of Income  Tax  &  its Surcharge, Sales tax deductions 

as notified by respective Local  State Government/Authority  and any such instructions 

conveyed from time  to time.  From the interim bills, the retention money as detailed 

elsewhere in this tender shall also be deducted.  

  

30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  

date  of  completion  of  work  or  from  the  date  of certification of virtual completion 

certified by the branch-in-charge.  

  

 

30.7 FINAL PAYMENT:  

(1) The Contractor shall submit the final bill in the same manner as specified in 

interim bills within one month of physical completion of the work or within 15 days of 

the date of the final certificate of completion furnished by the Engineer-in-Charge 

whichever is earlier. No further claims shall be made by the Contractor after submission 

of the final bill or on acceptance of the final payment and these shall be deemed to 

have been waived and extinguished.  

  

(2) In the event of any dispute, payments of those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved 

by Engineer-in-Charge, shall be made by the employer within the period specified 



 

                 Page 37 of 95  

herein under, the period being reckoned from the date of receipt of the bill by the 

Engineer-in Charge.  

  

a) If the gross amount of the work done under the contract items, plus that of additional 

deviated items is upto Rs. 2 lakhs - 30 days.  

b) - do -  exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days  

c) - do - exceeds Rs.20 lakhs /- 60 days  

 

 

  
31. VARIATION / DEVIATION:  

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power 

to make alteration in,  omissions  from, additions  to  or  substitutions  for  the  original   

specifications, drawings,  designs  and  instructions that may appear  to  him  to  be 

necessary  or  advisable  during the progress of  the  work,  and  the Contractor shall be 

bound to carry out the works in accordance with  any instructions  given to him in 

writing signed by the Engineer-in-Charge. Such alterations, omissions, additions or  

substitution shall form part of the contract as if originally provided therein  and any 

altered , additional or substituted work which the Contractor may be directed  to  do in 

the manner specified above as part of  the  works, shall  be  carried out by the 

Contractor on the same conditions  in  all respects including Price on which he agreed to 

do the main work except as hereafter provided.  

  

(a) No  work  which  radically changes the  original  nature  of  the contract  shall be 

ordered by the Engineer-in-Charge as  a  deviation.  

  

(b) In the event of any deviation being ordered which in the  opinion of the 

Contractor changes the original nature of the Contract, he  shall within fifteen days of 

having been so ordered bring this to the notice of the Employer with the reasons but 

nevertheless carry it out and the disagreement  as  to  the  nature of work and  the  

rate  to  be  paid therefore  shall be resolved in accordance with Clause  under  caption 

"SETTLEMENT OF DISPUTES AND ARBITRATION".  

  

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered 

quantities up to variation of 15 % and  as  stipulated elsewhere for legitimate 

completion of works as per original design  or scope  of  work  and  on account of  any  

modification  or  alteration suggested  and  where  the variation is for  the  respective  

item  is beyond  15 %,  the  rate for the respective item  may  be  reviewed  on mutually 

agreed terms.  

  

32. SUBSTITUTION:  

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  

must  obtain  the  approval  of  the  Employer   in  writing  for any such substitution  
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well  in  advance. In respect of Materials whose makes are not specified in the tender, 

specific approval of the Employer has to be obtained in writing before their usage.  

  

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION:  

33.1 The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and 

deficiencies and defects set right. On completion of such inspection the contractor shall 

inform the Employer that they have completed the work and it is ready for inspection.  

  
33.2 On completion the contractor shall clean all the area and its surroundings, 

equipments etc. and will leave the entire area clean and ready for immediate usage to 

the satisfaction of the Employer.  

  

34. CLEARING SITE ON COMPLETION:  

34.1 On completion of the works the contractor shall clear  away  and remove from 

the site all constructional materials, plant & equipments, tools, surplus materials, 

scraps, rubbish and temporary works of every kind  and  leave the whole of the site and 

the works clean  and  in  a workmanlike condition to the satisfaction of the Employer.  

  

34.2 In  the  event  of failure to clear the  site  as  required  the Employer  have the 

right to undertake the same engaging  other  agency and  the  same shall be at the cost 

of the contractor and  liable  for deductions  in the payments due to the contractor and  

the  contractor shall not dispute such payments.  

 

35. CONCEALED WORKS :  

The  contractor  shall give due notice to the  Employer  wherever any work is to be 

buried or concealed in the building in the earth, flooring, walls or otherwise becoming 

inaccessible later on, in order  that  the  work  may be inspected  and  correct  

dimensions  or measurements  taken  before such burial. In default whereof  the  same 

shall, in the opinion of the Employer be either opened up for measurement at the 

contractors expenses or no payment may be  made for  such materials. Should any 

dispute or difference arise after  the execution  of any work as to measurements etc. or 

other  matter  which cannot be conveniently tested or checked, the notes / 

certification of the  Engineer-in-charge shall be accepted as correct  and binding on the 

contractor.  

  

36. ESCALATION :  

The rate quoted shall be firm throughout the tenure of the contract  (including  

extension of time, if any granted) and will not be  subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, octri etc. unless specifically provided in 

these documents.  

  

37. IDLE LABOUR:  
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Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  

cost  of hire and labour charges of  tools  and  plants would be entertained under any 

circumstances.  

  

38. SUSPENSION OF WORKS: 

38.1 Subject to other provisions contained, the Employer may  without prejudice  to 

his any other rights or remedy against the Contractor   in respect of any delay in 

commencing, completing or during the  progress of  work  or  inferior  workmanship,  

may  serve  notice  in   writing absolutely  determine and cancel the contract in any of 

the  following cases;  

  

i) If the contractor having been given by the Employer a notice  in  writing to 

rectify, reconstruct or replace  any  defective work  or  that  the  work is being 

performed  in  any  inefficient  or otherwise  improper  or un-workman like manner shall  

comply  with  the requirement of such notice for a period of seven days thereafter.  

  

ii) If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on behalf of 

a creditor shall be appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order.  

 

  

iii) If the contractor has without reasonable cause failed to commence the work or 

has suspended the progress of the work or has failed  to proceed with the work with due 

diligence so that in the opinion of the Employer  (which  shall  be final and binding) he 

will  be  unable  to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from Employer.  

  

iv) If the contractor fails to complete the work within the stipulated date  or  items  

of work with individual date of  completion,  if  any stipulated,  on  or before such date 

(s) of completion  and  does  not complete them within the period specified in a notice 

given in writing in that behalf by the Engineer-in-charge.  

  

v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  

the contract and/or commits default  in  complying with  any  of the terms and 

conditions of the contract  and  does  not remedy  it or take effective steps to remedy it 

within 7 days after  a notice  in writing is given to him in that behalf by the  Engineer-

in-charge.  

  

vi) If the contractor commits any acts mentioned in terms of  tender hereof:  And  

when the contractor has made himself liable  for  action under any of the cases 

aforesaid, the Employer shall have powers ::  
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a) To  determine  or rescind the contract  of  which  termination  or rescission  

notice in writing to the contractor under the hand of  the Employer  shall  be conclusive 

evidence. Upon such determination or rescission, the security deposit of the contractor 

shall be liable to be forfeited and shall be absolutely at the disposal of Employer.  

  

b) In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  

any loss sustained by him by reason of  his  having purchased or procured any materials 

or entered into any engagements or made  any advances on account or with a view to 

the execution  of  the work or the performance of the contract.  And in case action is  

taken under  any  of the provisions aforesaid, the contractor shall  not  be entitled  to  

recover  or  be paid any sum for  any  work  thereto  or actually performed under this 

contract unless and until the  Engineer-in-charge  has certified in writing the 

performance of such  work  and the value payable in respect thereof and he shall only 

be entitled  to be  paid  the  value so certified; Provided further that  any  of  the 

recoveries to be made when the excess cost incurred by the Employer is more than the 

Security Deposit to be forfeited, such recoveries  shall be limited to the amount by 

which the excess cost incurred exceeds the Security deposit so forfeited.  

 

 

38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, 

shall have become exercisable &the same shall  not be exercised,  the non-exercise 

thereof shall not constitute a waiver  of any of the conditions hereof and such powers 

shall notwithstanding  be exercisable  in  the  event  of any future  case  of  default  by  

the contractor and the liability of the contractor for compensation  shall remain 

unaffected.  

  

39. TERMINATION OF CONTRACT BY EMPLOYER :  

39.1 If the contractor:  

  

(a) at any time makes default in proceeding with the  works  or any part of the work 

with due diligence and continues to  do so after a notice in writing of 7 days from the 

Engineer-in-Charge; or  

  

(b) commits  default  in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it  or  take effective steps to remedy it within 7 days 

after a notice in  writing  is given to him in that behalf by the  Engineer-in- Charge; or  

  

(c) fails to complete the works or items of work with individual dates of completion, 

on or before the date(s) of completion, and does not complete them within the period 

specified in  a notice  in  writing is  given to him in that behalf  by  the  Engineer-in-

Charge; or  
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(d) shall  offer or give or agree to give to any person in  Bank service  or  to any 

other person on his behalf any  gift  or consideration  as an inducement or reward for 

favoring  him in  relation  to the obtaining or execution of this  or  any   other Contract 

for the Employer or;  

  

(e) shall enter into a Contract with the Bank in connection with  which  commission 

has been paid or agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  

of  any  such  commission  and  the  terms of  payment  thereof  have  been  previously   

disclosed   in   writing   to   the   Accepting Authority/Engineer-in-Charge; or  

  

(f) shall obtain  a Contract with the Employer as a  result  of  wrong  tendering or 

other unethical methods  of  competitive tendering; or  

  
(g) being an individual, or in a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving  order or  order for administration of his estate 

made against  him or shall take any proceedings for liquidation or composition (other  

than  a  voluntary liquidation for  the  purpose  or amalgamation or reconstruction) 

under any Insolvency Act for the time being in force or make any conveyance or 

assignment          of his effects or composition or arrangement for the benefit of his 

creditors or purport so to do, or if any  application  be made under any Insolvency Act 

for the time being in force for  the sequestration of his estate or if a trust  deed  be  

executed by him for benefit of his creditors; or  

  

(h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  

the winding up of  the  company  or  a  receiver  or manager on behalf of the debenture  

holders  or others shall be appointed or circumstances shall arise which  entitle the 

Court or debenture holders to appoint a receiver or manager; or  

  

(i) shall suffer  an execution being levied on  his  goods  and  allow it to be 

continued for a period of 21 days; or  

  

(j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  

of labour with materials not to be incorporated in the work, shall not be  deemed to be 

subletting)  or otherwise parts with or attempts to  assign, transfer sublet or otherwise 

parts with the entire works or any  portion thereof without the prior written approval of 

the Accepting Authority;  

  

39.1.2 The Accepting Authority may, without prejudice to any other right or remedy 

which shall have accrued or shall accrue thereafter to the Employer, by a notice in 

writing cancel the contract as a whole or only such of items in default from the 

Contractor.  
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39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority 

have powers to, for which the contractor shall hereby unconditionally agree ::  

   

(a) to take possession of the Site and any materials,  constructional   plant, 

implements, stores, etc., thereon; and/or  

  

(b) to carryout the incomplete work by any means at the  risk  and  cost of the 

Contractor.  

  

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  

determine what  amount,  if  any,  is recoverable from the contractor for completion of 

the works or part of the  Works  or  in case the Works or part of the Works is  not  to  be 

completed, the loss or damage suffered by the Employer. In determining the amount, 

credit shall be given to the contractor for the value  of the work executed by him up to 

the time of cancellation, the value  of contractor's materials taken over and 

incorporated in the work.  

  

39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  

the Works or part of the Work or the excess,  loss  or damages suffered or may be 

suffered by the Employer as aforesaid after allowing  such  credit shall without 

prejudice to any other  right  or remedy available to Employer in law be recovered from 

any money due to the Contractor on any account, and if such moneys are not sufficient 

the Contractor  shall be called upon in writing and shall be liable  to  pay the same 

within 30 days.  

  

39.4 If the Contractor shall fail to pay the required sum within  the aforesaid period of 

30 days, the Engineer-in-Charge  with the  approval of the Employer shall have the right 

to sell any or  all of   the   Contractor's  unused   materials,   constructional   plant, 

implements,  temporary buildings, etc. and apply the proceeds of  sale hereof  towards 

the satisfaction of any sums due from the  Contractor under the Contract and if 

thereafter there be any balance  outstanding from  the  Contractor, it shall be 

recovered in  accordance  with  the provisions of the Contract.  

  

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  

that if cost  or  anticipated  cost  of completion  by the Employer of the Works or part 

of the Works is  less than  the  amount  which the Contractor would have been  paid  

had  he completed  the  Works  or part of the Works, such  benefit  shall  not accrue to 

the Contractor.  

  

40. SETTLEMENT OF DISPUTES AND ARBITRATION :  

40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of 

materials, workmanship, removal or rejection  of improper  work,  interpretation of the  
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drawings  and  specifications, measurements of materials and/or items of work, mode 

of procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge 

which shall be given in writing, shall be final, conclusive and binding on the Contractor.  

  

40.1(A).  If the Contractor considers any work demanded of him  to  be  outside  the  

requirements  of the contract,  or  considers  any  drawings record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or  arising out of 

the contract or carrying out of work, to be unacceptable, he shall promptly within 15 

days request the Employer in writing for written instruction or decision. Thereon, the 

Employer shall give his written instructions or decision within a period of two months 

from the receipt of the Contractor's letter.  

  

(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  

promptly proceed without delay to  comply  with  such  instructions or decisions. If the 

Employer fails  to  give  his  instructions or decision in writing within a period of  two  

months after being requested or if the Contractor is  dissatisfied   with   the  

instructions  or  decision  of  the  Employer,   the Contractor may within 30 days appeal 

to the designated Appellate  Authority of the Employer who shall afford an opportunity 

to the  Contractor  to  be heard and to offer evidence in support  of  his appeal.  If he is 

dissatisfied with this decision, the  Contractor  shall  within  a  period  of thirty days  

from  receipt  of  the   Appellate Authority of the decision shall indicate his intention  to  

refer  the dispute to Arbitration, failing  which  the  said  decision  shall  be final and 

conclusive and  not  referable  to adjudication by the Arbitrator.  

  

40.3  All disputes or differences in respect of which  decisions  have not been final, 

binding and conclusive as above shall be referred  for adjudication  by  the arbitration 

by a Sole  Arbitrator  appointed  as follows :  

  

40.4  Within  one  month of receipt of notice from any  party  to  the contract for 

appointment of the Arbitrator the Appellate Authority, in charge  of the work at the 

time of such appointment shall send to  the Contractor a panel of three names of 

persons who shall not presently  be connected  with  the work. The Contractor shall 

within fifteen days  of receipt of this list select and communicate to the Appellate 

Authority the  name of one person from the list who shall then be  appointed  as the 

sole arbitrator by the Appellate Authority.  

  

40.5 If Contractor fails to communicate his selection of name, within the stipulated 

period, the Appellate Authority shall without delay select one person from the list and 

appoint him as Sole Arbitrator. If the Appellate Authority fails to send such a list within 

one month as stipulated, the Contractor shall send a similar list to the Appellate 

Authority  within 15 days. The Appellate Authority shall then select one person from the 

list and appoint him as the Sole Arbitrator within 30 days of the receipt of the list. If the 

Appellate Authority  fails to do so the Contractor shall communicate to the Appellate 
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Authority the name  of  one  officer  from  the list who  shall  then  be  the  Sole 

Arbitrator.  

  

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  

appointment  or vacates his office  due  to  any  reason whatsoever  another sole 

Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor.  

  

40.7  It is term of this contract that the party invoking  arbitration shall give a list of 

disputes with amounts claimed in respect of  each such  dispute along with the notice 

for appointment of arbitrator  and giving  reference to the rejection by the Appellate 

Authority  of  the appeal  and a copy of his notice(s) of intention to refer the  dispute to  

arbitration  of  such disputes as mentioned  in  Part  (ii)  above failing  which the notice 

for appointment of the Arbitrator shall  not be treated as notice for appointing the 

arbitrator.  

  

40.8  It is also a term of this contract that no person other  than  a person  appointed  

by Appellate Authority, in charge of  the  work  as aforesaid  should act as arbitrator 

and if for any reason that is  not possible, the matter shall not be referred to arbitration 

at all.  

  

40.9 It is also a term of the contract that if the Contractor   does not make  any  

demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  

aforesaid within 90  days  of  receiving  the intimation from the Employer that the final 

bill is ready for payment, the  claim of the contractor shall be deemed to have been  

waived  and absolutely barred and the Employer shall be discharged and released of all 

liabilities under the contact in respect of these claims. No party shall be entitled to 

bring any claim to arbitration if the arbitrator has  not been appointed before the expiry 

of sixty days  after  defect liability period.  

  

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  

Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment thereof 

and the rules made there under and for the time being in force shall apply to the 

arbitration  proceeding under this clause.  

  

40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge 

the time for making and publishing the award.  

  

40.12 It is also a term of the contract that any fees TA, DA and other charges  are  

payable  to the Arbitrator shall be  paid  by  both  the parties equally.  

  

40.13 It is also a term of the contract that the Arbitrator shall be deemed to have 

entered on the reference on the date of first hearing. The venue of the arbitration shall 
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be such a place as may be fixed by the Arbitrator in his sole discretion. The fees, and 

charges of the Arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The cost  of the  reference  and 

of the award (including the fees, if any,  of  the Arbitrator)  shall  be  in the discretion 

of the  Arbitrator  who  may direct  to  and  by whom and in what manner, such costs  

or  any  part thereof  shall be paid and fix or settle the amount of costs to be  so paid.  

  

40.14 The award of the Arbitrator shall be final and binding on both the parties  

  

41. RIGHT TO AUDIT/TECHNICAL EXAMINATION:  

The  Employer  shall have the right to cause an  audit  and  technical examination  of  

the  works  and the final  bills  of  the  contractor including  all  supporting vouchers, 

abstract, etc., to be  made  even after  payment of the final bill and if as a result of 

such audit  and technical  examination  any  sum is found to  have  been  overpaid  in 

respect  of  any work done by the Contractor under the contract  or  any  work claimed 

to have been done by him under the contract and found not to  have  been executed, 

the Contractor shall be liable  to  refund  the amount  of  over-payment and it shall be 

lawful for  the  Employer  to recover the same from him in the manner prescribed in 

clause 47 or  in any  other  manner  legally permissible and if it is  found  that  the 

Contractor was paid less than what was due to him under the contract  in respect of any 

work executed by him under it, the amount of such under payment  shall be duly paid 

by the Employer to the  Contractor,  without any interest thereon; Provided that the 

Contractor shall not be entitled to  payment of any sum paid short where such payment 

has  been  agreed upon  between  the Employer on the one hand and the  Contractor  on  

the other under any term of the contract permitting payment for work after assessment 

by the Engineer-in-Charge.  

  

42. LIEN :  

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or 

under the contract against the  contractor,  the  Employer shall be entitled to withhold 

and also have a lien to retain such  sum or sums in whole or in part from the security, if 

any deposited by the Contractor and for the purpose aforesaid, the Employer shall be 

entitled to withhold the security deposit, if any, furnished as the case may be and   also  

have  a  lien  over  the  same  pending  finalization   or adjudication  of  any such claim. 

In the event of the  security  being insufficient to cover the claimed amount or amounts 

or if no  security has been taken from the contractor, the Employer shall be entitled  to 

withhold  and  have  a lien to retain to the extent  of  such  claimed amount  or  

amounts  referred to above, from any  sum  or  sums  found payable  or  which may at 

any time thereafter become  payable  to  the contractor  under  the same contract or 

any other  contract  with  the Employer pending finalization or adjudication of any such 

claim.  

  

(b) Any sum of money due and payable to the contractor (including  the security 

deposit returnable to him) under the contract may be withhold or  retained by way of 
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lien by the Employer or any  other  contracting person or persons through Engineer-in-

Charge against any claim of  the Employer  or such person or persons in respect of 

payment of a sum  of money  arising  out  of  or  under any  other  contract  made  by  

the contractor with the Employer or with such other person or persons.  

  

(c) It  is an agreed term of the contract that the sum  of  money  or moneys so 

withheld or retained under the lien referred to above by the Employer  will  be kept 

withheld or retained as such by  the  Employer till  the claim arising out of or under the 

contract is determined  by the  arbitrator (if the contracts governed by the arbitration  

clause) or  by the competent court, as the case may be and that  the  Contractor will  

have no claim for interest or damages whatsoever on any  account in respect of such 

withholding or retention under the lien referred to above  and duly notified as such to 

the Contractor. For the  purpose  of this  clause,  where the Contractor is a partnership 

firm or  a  limited company,  the Employer shall be entitled to withhold and also  have  

a lien  to retain towards such claimed amount or amounts in whole or  in part from any 

sum found payable to any partner/limited company as  the case may be, whether in his 

individual capacity or otherwise.  

 

43. EXTERNAL INSPECTION & AUDIT:-  

(i) All works under or in course of execution or executed in pursuance of  the  Contract  

shall at all times be open and  accessible  to  the inspection of the Quality Control 

Organization of the Employer or  any designated  auditor  /  officials of the Employer  

and  of  the  Chief Technical Examiner's Office under Central Vigilance Commission.  
  

(ii) If it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality  

Control or any designated auditors / officials of the Employer or to the Chief Technical 

Examiner, that any work  has  been  executed  with  unsound,  imperfect,  or   unskillful 

workmanship,  or  with materials or articles provided by him  for  the execution  of the 

work which are unsound or of a quality  inferior  to that contracted or otherwise not in 

accordance with the contract,  the contractor  shall,  on  demand  made  in  writing  

within  the  defect liability  period from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same  may have been 

passed, certified and paid for earlier,  forthwith rectify,  or remove and reconstruct the 

work so specified in whole  or in part, as the case may require and provide other proper 

and suitable materials or articles at his own charge and cost.  

  

(iii) In the event of the contractor failing to do so within a  period specified  by  the  

Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay 

compensation at  the same  rate  as under the clause of defects after completion  for  

this default.  
 

(iv) In such case the Engineer-in-Charge may not  accept the  item of work at the rates 

applicable under the contract  but  may accept  such items at reduced rates as the 

Employer or  the  competent authority may consider reasonable during the preparation 

of on account bills or final bill if the item is so acceptable without detriment  to the 
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safety and without substantially affecting the utility of the item and  the  structure  or 

he may reject the work  outright  without  any payment  and/or  get  it  and other  

connected  and  incidental  items rectified,  or  removed and re-executed at the risk 

and  cost  of  the contractor.  Decision of the Engineer-in-Charge to  be  conveyed  in 

writing  in  respect  of the same shall be final and  binding  on  the Contractor.  

  

   

SIGNATURE OF CONTRACTOR WITH SEAL  
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SAFETY CODE  

  

Safety Norms to be followed by the Contractor  

1. Safety Clause   

i) The contractor should take all precautionary measures in order to ensure the protection 

of his own personnel moving about or working on the bank premises, and should 

conform to the rules and regulations of the bank.  

ii) The Contractor should abide by all bank regulations in force from time to time and 

ensure that the same are followed by his representatives, agents or sub contractors or 

workmen.  

iii) The contractor should ensure that unauthorized, careless or inadvertent operation of 

installed equipment which may result in accident to staff and / or damage to equipment 

does not occur.  

iv) The Contractor should indemnify and keep the purchaser indemnified and harmless 

against all actions, suits, claims, demands costs charges or expenses arising in 

connection with any accident, death or injury, sustained by any person or persons 

within the bank premises and any loss or damage to bank property sustained due to the 

acts or omissions of the contractor irrespective of whether such liability arises under 

the workmen’s compensation act or the fatal accidents act or any other statute in force 

from time to time.  

  

2. EMS Requirements  

i) The contractor shall ensure industrial safety methods in executing his work at bank 

premises.  

ii) The contractor shall ensure that all wastes generated by his activities / work are moved 

to the respective dump sites or taken for re-cycling.  

iii) The contractor has to give prior information whether any hazardous chemical is used in 

his work and if so, the operational control to be exercised.  

iv) The contractor has to ensure that all his material handling equipments / transport 

vehicles are emission tested.  

v) The contractor has to ensure that his activities are in tune with the guidelines of 

Department of Environment, Govt of India (to be incorporated as part of Contract). 

vi) The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers.  

vii) The contractors’ staff shall be competent in the areas wherein the contract is awarded 

by evaluating through skill matrix by concerned official  
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3. OTHER SAFETY MEASURES  

i) Adequate and appropriate tools shall be issued.  

ii) The instruments are used to be conformed to Indian Standards.  

iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except in the case of short duration 

work, which can be done safely from ladders.  When a ladder is used, it shall be of rigid 

construction made either of good quality wood or steel.  The steps shall have a 

minimum width of 450 mm and a maximum rise of 300 mm.  Suitable hand holds of good 

quality wood or steel shall be provided and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical).   

iv) Ensure adequate lighting at work place.  

v) Contractor should follow the terms and conditions/instructions of bank from time to 

time.  

vi) Activities other than the specified activities as per the contract clauses, which are 

assigned to contractor, are not permitted at the premises.  

vii) Ensure the Suitable guards are provided to the hand operating machine. viii) Suitable 

lifting machineries and tackles are to be used to handle the materials.  

ix) Any loss incurred to bank because of Contractor’s activities shall be charged to their 

account.  

x) The equipment’s & materials stored at our premises are at Contractor’s own risk.  

xi) Before start of work, proper shut down (if necessary) is to be undertaken for safety  

xii)  before start of any work, appropriate Work Permits shall be obtained.  

xiii) Off cuts and wastes generated during the course of work, must be suitably disposed 

identified areas.  

xiv) The contractor shall engage qualified supervisors at the work site whenever men are 

engaged for work.  

xv) First aid box with adequate medicine are to be provided in the work area.  

xvi) Disobeying or not following the conditions / precautions / procedures shall result in 

penalty. In serious cases, stoppage of work or cancellation of permits may be done.  

xvii) xvii) The display board containing the details of nature of work, maximum number of 

staff working per shift, period of work, site in charge name and phone number and main 

office phone numbers is to be placed at prominent place.  

xviii) Staffs under your control are to be insured during the work period.  

xix) All personnel of the contractor working within the plant site shall be provided with 

safety helmets.  All welders shall wear welding goggles while doing welding work and all 

metal workers shall be provided with safety gloves.  Persons employed on metal cutting 

and grinding shall wear safety glasses.  

xx) Adequate precautions shall be taken to prevent danger from electrical equipment.  No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public.  



 

                 Page 50 of 95  

  

4. Demolition  

Before any demolition work is commenced and also during the process of the work. 

i)         All open areas adjacent to the work site shall either be closed or protected.  

ii) No electric cable or apparatus, which is liable to be a source of danger over a 

cable  

          or apparatus used by the operator, shall remain electrically charged.  

iii) All practical steps shall be taken to prevent danger to persons employed from the 

risk       

          so over loaded with debris or materials as to render it unsafe.  

 

5. Personal Safety Equipment’s  

All necessary personal safety equipment as considered adequate by the Engineer should 

be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned.  

  

i) Those engaged in welding works shall be provided with welder’s protective eyesight 

lids.  

ii) Stonebreakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

iii) When workers are employed in sewers and manholes, which are in use, the contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 

before the workers are allowed to get into manholes and the manholes so opened shall 

be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public.  

iv) The contractor shall not employ men below the age of 18 years. Women of any age shall 

not be engaged for the work of painting with products containing lead in any form.  

Whenever men above the age of 18 years are employed on the work of lead painting the 

following precautions should be taken.  

v) Suitable facemasks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint dry rubbed and scraped.  

vi) Overalls shall be supplied by the contractor to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of work.  

vii) When the work is done near any public place where there is risk of accidents all 

necessary equipments should be provided and kept ready for use and all necessary steps 

taken for prompt rescue of any person in   danger and adequate provision should be 

made for prompt first aid treatment of all injuries likely to be sustained during the 

course of the work.  

  

6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed while 

execution of the Electrical works  
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7. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot.  The person responsible for compliance 

of the safety code shall be named therein by the contractor.  

  

To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 

Labour Officer, Engineers of the Department or their representatives.  

  
Notwithstanding the above clause from (1) to (7), there is nothing in these to attempt 

the contractor from the operation of any other Act or Rule in force in the Republic of 

India.  

  

  

  

  

        SIGNATURE OF THE CONTRACTOR WITH SEAL   
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FORM OF AGREEMENT 

  

This agreement made the _____________day of the month of ________in the year 2024  

BETWEEN, Karnataka Vikas Grameena Bank, a body corporate constituted under the 

Regional Rural Bank Act, 1976 having its head office at Dharwad, Karnataka, India, Pin- 

580008 represented  by  its  duly  constituted  attorney  (hereinafter referred to as the 

Employer / Bank) on the ONE PART; and  

  

*Sri_____________________________________S/D/o______________________________ 

resident    of    ________________________the   sole    proprietor    of 

M/s______________________________________   having   office   at   the following 

address ______________________________________________  

  

* M/s.  ______________________ the partnership  firm   having   an 

administrative/principal  office at_______________ represented by  its Managing/duly 

authorised partner.  

  

* M/s.  _____________________  company/body  corporate  incorporated under  

the provisions of the Companies Act of 1956 having its  registered office at the following 

address _______________________________,  duly represented at ______________ duly 

represented  by  its  constituted    and  authorized  Managing 

 Director,  

Shri___________________ and (hereinafter called  the Contractor which term shall also 

be called the  Supplier  or the Contractor ) on the other part  

  

WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, Testing, 

Commissioning & Maintenance of 70.83 KWp capacity ON- Grid Rooftop Solar Power 

Plant in captioned properties vide …………. Dated…………….. and has been accepted by 

the Employer on  the  terms  and conditions as set out therein and inter alia others.  

  

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In  this  agreement  words and expression  shall  have  the  same meanings  as  

are respectively assigned to them in the  conditions  of contract hereinafter referred to.  

2. The following documents not inconsistent with these presents shall be deemed to 

form and be read and construed as part of this agreement viz;  

a) Notice inviting Tender  

b) General Rules and Instructions for the guidance of Contractors.  
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c) Tender offer, Form of Agreement, Indemnity Bond format & Bank Guarantee 

format, if any, leading to and prior to acceptance letter.  

d) General Conditions of contract along with Annexure thereto.  

e) e) Safety Code  

f) Schedules A to C consisting of Technical Specifications, Special Conditions, 

Questionnaire, tender drawings if any, etc.  

g)  Scope of Comprehensive AMC  

h) Schedule of quantities including Prices and tendered amount known as Price - 

Bid.  

i) The details submitted in technical bid, design, technical brouchers, drawings and 

such other details etc.  

[ Note : *  Strike off whichever is not applicable ]  

  

3.  In consideration of the payments to be made by the Employer to the Contractor, the 

Contractor hereby covenants and agrees with the Employer to carry out the Supply,  

Installation, Testing, Commissioning & Maintenance of 70.83KWp Capacity On-Grid 

Rooftop Solar Power Plant in Karnataka Vikas Grameena Bank Buildings at Bagalkot, 

Dharwad, Kumta, Vijayapur and Sarawad complete and perform the works in conformity 

in all respects and subject to all terms and conditions/rules as mentioned in the General 

Conditions as also in the aforesaid documents which shall from part of this agreement.  

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands 

and seals the day and year first above written.  

  

Signed, sealed and delivered by the said  

Contractor,______________________________________________  

____________________________________________________________________________ 

_______   to  the Employer_____________________in the presence of:  

  

  

Signature of Contractor (with seal)  

  

  

Signature of Authorized representative  

of the Employer / Accepting Authority.  

 

Witness ( Signature, Name & Address ):  

 1).  

  

2).  
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FORMAT OF INDEMNITY BOND  

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)  
THIS DEED OF INDEMNITY BOND is made on this --------- day of -------- month of year two 

thousand Twenty four (__.__.2024) By M/s --------------------- duly represented by one 

of  its partners --------------------------------, aged -- years, son of  Sri  ------------------------

--- , residing at -----------------------------------------------------------------------------------------

-----, _____________.   

   
* M/s.  ___________________________ the partnership firm   having   an 

administrative/principal office at_______________ represented by its Managing/duly 

authorised partner.  
  

* M/s.  _____________________  company/body  corporate  incorporated under  

the provisions of the Companies Act 1956 having its  registered office at the following 

address _______________________________,  duly represented at ______________ duly 

represented by its constituted  and authorised Managing Director,  

Shri___________________ and (hereinafter called  the Contractor which term shall also 

be called the  Supplier  or the Contractor ) on the other part  
  

Whereas My Firm/ Company was short listed for issue of tenders and my company 

became successful in securing the subject work through competitive tendering and the 

work of Supply, Installation, Testing, Commissioning & Maintenance of 70.83 KWp 

Capacity On-Grid Rooftop Solar Power Plant at Karnataka Vikas Grameena Bank Building 

at Bagalkot, Dharwad, Kumta, Vijayapur and Sarawad has been awarded in favour of my 

Firm/ company by Karnataka Vikas Grameena Bank, Head Office, Dharwad.   

And whereas for undertaking the furnishing work, my company has entered into contract 

agreement on __.__.2024.  
  

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 

dt.__.__.2024 and in consideration of  Karnataka Vikas Grameena Bank having agreed to 

make payments  on the running bills claimed by my company  based on the works 

completed by my company  in respect of Supply, Installation, Testing, Commissioning & 

Maintenance  of 70.83KWp Capacity On-Grid Rooftop Solar Power  plant at Karnataka 

Vikas Grameena Bank Building at Bagalkot, Dharwad, Kumta, Vijayapur and Sarawad and 

referred to above, I hereby undertake to indemnify and keep harmless the Karnataka 

Vikas Grameena Bank and its officials from  any damages, prosecution, other legal suits 

and claims arising out of any mishaps occurring at the site due to faulty work, faulty 

construction and for violating rules and regulations for which I shall be solely 

responsible.  [ Note : *  Strike off whichever is not applicable ]  

  

SIGNATURE OF CONTRACTOR WITH SEAL  

 

 

 



 

                 Page 55 of 95  

BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT  

  

  

To  

  

  

WHEREAS ______________________________(Name of Contractor) (hereinafter called 

"the Contractor" has submitted its Tender dated _______________________ (Date) for 

the execution of (Name of Contract)_____________ _______(hereinafter called "the 

Tender") in favour of Karnataka Vikas Grameena Bank hereinafter called the "Employer";  

KNOW ALL MEN by these presents that we, ___________ Bank, body corporate 

constituted under the Regional Rural Bank Act, 1976 having its  Head Office at 

________________________ amongst others a Regional offfices at ________________ 

(hereinafter called "the Bank" are bound unto the employer for the sum of 

Rs________________ (Rupees___________________________________________only) for 

which payment well and truly to be made to the said Employer, the Bank binds itself, its 

successors and assigns by these presents;  

  

THE CONDITIONS of this obligation are:  

(a) If the Contractor withdraws its Tender during the period of Tender validity specified in 

the Tender; or  

(b) If the Contractor having been notified of the acceptance of his Tender by the  

Employer during the period of Tender validity;  

(i) Fails or refuses to execute the Agreement, if required; or   

(ii) Fails or refuses to furnish the performance security or security Deposit, in accordance 

with clause   ___________ of conditions of Contract / Tender.  

  

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand without the Employer having to substantiate his demand, provided that 

in his demand the Employer will note that the amount claimed by him is due to him 

owing to the occurrence of one or both of the two conditions, specifying the occurred 

condition or conditions.  

  

Notwithstanding anything contained herein,   

  

1) our liability under this Bank guarantee shall not exceed   

Rs________________(Rupees___________________________________________only)   

  

2) The bank Guarantee is valid up to __________ and   
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3) We are liable to pay the guaranteed amount or any part therof under this Bank 

guarantee only and only if you serve upon us a written claim or demand on or before 

_____________( mention period of the Guarantee as found under clause (ii) above plus 

claim period)   

  

  

Dated _________________day of ________________________2024  

  

  

  

                           SIGNATURE OF THE BANK  
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT  

  

Guarantee No……………………………………………………………..  

Amount of Guarantee Rs………………………………………………..  

Guarantee cover from Dated: ………………………………………….  

To Dated: ………………………………………………………………….  

Last Date for Lodgement of claim: ……………………………………..    

  

To:  

  

  

  

  

 

In consideration of ………………………………………  (hereinafter called "Beneficiary") having 

agreed to exempt …………………………… …….. Ltd.,   having its Registered Office situated at 

……………………………….  (hereinafter called the "the obligator(s)") from the demand of 

security deposit of Rs…………………… (Rupees ………………………………………………….. only) under 

the terms and conditions of an agreement dated …………………. (hereinafter called the 

"said Agreement") for the due fulfilment by the said obligator of  the terms and 

conditions contained in the said agreement, on production of the Bank Guarantee for 

Rs…………………. (Rupees ………………………………… only), at the request of the obligator 

______ Bank, body corporate constituted under the Regional Rural Bank Act, 1976 

having its Head Office at _____________ amongst others a Regional office at 

……………………… (Hereinafter referred to as "the Bank") has agreed to give following 

guarantee in favour of the beneficiary for an amount not exceeding Rs……………….. 

(Rupees ……………………………………………………….. only) against any loss or damage caused to 

or suffered or would be caused to or suffered by reason of any breach by the said 

Obligator(s) of any of the terms and conditions contained in the said agreement.                                                                              

  

We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by 

reason or any breach of the terms and conditions contained in the said agreement or by 

reason of the obligator's failure to perform the said agreement.  Any such demand in 

writing made on the Bank shall be conclusive as regards the amount due and payable by 

the Bank under the guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs……………………………….  

    

We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the 

beneficiary under or by virtue of the said agreement have been fully paid and its claims 
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satisfied or till the beneficiary certifies that the terms and conditions of the said 

agreement have been fully discharged this guarantee.  Unless a demand for claim under 

this guarantee is made on us in writing on or before ………………………… we shall be 

discharged from all liabilities under this guarantee thereafter.  

  

We, the Bank further agree that the beneficiary shall have the fullest liberty, without 

consent and without effecting in any manner or obligations hereunder, to extend time 

of performance the said obligator(s) from time to time or to postpone for any time any 

of the powers exercisable by the beneficiary against the said obligator(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved of our liability by reason of any extension being granted to the said 

obligator(s) for any forbearance, act or omission on the part of the beneficiary or any 

indulgence by the beneficiary to the said obligator(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would not for this provision have 

effect of so relieving us.  

  

We, the Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the beneficiary in writing.      

  

Notwithstanding anything contained herein:  

  

(i) Our liability under this Bank Guarantee shall not exceed Rs. ………   

     (Rupees ……………………………………………………………… only)  

  

(ii) This Bank Guarantee is valid upto ……………………….. and  

  

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

………………. (mention period of the guarantee as found under clause (ii) above plus claim 

period)  

   

  

PLACE:  

  

DATE:                                                                                   SIGNATURE    
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Schedule- A  

SPECIAL INFORMATION TO THE CONTRACTORS  

  

1. The Work has to be carried out at the Karnataka Vikas Grameena Bank properties 

mentioned below:-  

Karnataka Vikas Grameena Bank, Regional Office Bagalkot  24.52 KWp  

Karnataka Vikas Grameena Bank, Chairman Quarters Dharwad 9.26 KWp 

Karnataka Vikas Grameena Bank, Regional Office Kumta 19.62 KWp 

Karnataka Vikas Grameena Bank, Regional Office Vijayapur 14.71 KWp 

Karnataka Vikas Grameena Bank, Sarawad Branch Vijayapur Dist 2.72 KWp 

TOTAL 70.83 KWp 

 

The Building is having or planning to have truss work and panel need to be installed 
on the top of truss work. Presently it was proposed to provide rooftop on-grid solar 
power plant of 70.83KWp.   

Contractors are advised to visit the site, at their own expense and familiarize with 
site conditions before quoting. The contact details is as below-  

 Head office Address. 

KARNATAKA VIKAS GRAMEENA BANK,  

BELGAUM ROAD, DHARWAD- 580008  

Ph: 9480699016, 9480699678, 9480699086  

E-mail: pmd@kvgbank.com  

The Regional Manager 

Karnataka Vikas Grameena Bank,  

Regional Office, Plot No 2, 3 & 4 "D", 

Sector No 25, Navanagar, Bagalkot - 

587103, Tq & Dist Bagalkot 

The Regional Manager 

Karnataka Vikas Grameena 

Bank, Regional Office, VIVEK 

NAGAR WEST, BASAVAN 

BAGEWADI ROAD, 

VIJAYAPUR, 586109 

The Regional Manager 

Karnataka Vikas Grameena Bank  

Regional Office, PB NO.15, 

VIDYAGIRI, Baggon Cross, KUMTA - 

581343, Karnataka State. 

The Branch Manager 

Karnataka Vikas Grameena 

Bank,  SARAWAD BRANCH  

Near Gram Panchayat Office  

SARAWAD - 586 125, Tq: 

Bijapur Dist:Bijapur   

 

Karnataka Vikas Grameena Bank, 

Chairman Quarters 

10569/113/10569/114 , 2nd ward, 

Narayanpur 2nd cross, near TV 
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Contractors are advised to go through the specifications and the schedule of work and 

clarify doubts if any, with the Bank’s Engineer before quoting.  

  

1. The contractor shall furnish full details of the materials he intends to use on the work 

like make, model no., printed literature/ catalogue showing all details, reference to 

any national/ international approvals/test certificates etc. In case of any deviations 

from the specifications/ stipulations contained in the tender, the same shall be 

separately listed out by the contractor and enclosed with the tender (in technical bid). 

Failure to furnish the above details may result in rejection of tender summarily.  

  

2. Warranty: The offer must include comprehensive on-site warranty (DLP) for a period of 

1 year with free maintenance from the date of handing over of the solar power plant 

system. The offer must also include comprehensive AMC of 4 years from the date of 

completion of defect liability period. The firm shall be fully responsible for the 

warranty in respect of proper design, quality and workmanship of all equipments, 

accessories like covered by the offer. However the failure of the components due to 

other electrical faults will not be covered by the offer. The firm must warrant all 

equipments, accessories, spare parts etc., against any manufacturing defects during the 

warranty period. During the warranty period the firm shall maintain the equipment and 

repair/ replace all the defective components at the installed site at no additional 

charge of whatsoever nature to the Bank.   

3. Relevant type/factory test certificates, data sheets shall be furnished in respect of 

Modules, Inverters, Cables and other related accessories etc.  

 

 

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

  

Schedule B  

SPECIAL INSTRUCTIONS TO THE CONTRACTOR  

  

1) This specification shall be read in conjunction with General conditions of contract as 

applicable for this project.  

2) The Contractor shall design the equipment considering the site conditions.  After award 

of contract no claim for extra payment will be entertained.  

3) All Civil alteration works shall be provided by the Contractor. The equipment shall be 

designed keeping in view the provisions of the statutory regulations and safety codes in 

force in the locality of installation. All such minor civil works like chipping, grouting, 

drilling, etc for fixing mounting structure and other accessories are to be executed by 

the supplier.   

Tower, Dharwad-580008 
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4) The work should complete including testing & commissioning of solar power system 

within 30 days from the acceptance of work order by the Contractor including 

mobilization.  

5) The following drawing/ documents shall be submitted for approval before                  

commencement of work.  

1. Module test certificate from ETDC/any other Government test centers have to be 

produced on sample basis.  

2. Contractor will submit his layout design for SPV module including its structural details to 

Engineer in Charge for approval prior to start of work.  

3. Design/Drawings of the mounting structure, the design for the mounting structure shall 

have the certification from a recognized Lab/Institution for the purpose.  

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall layout, cable routing 

layout, Module interconnection drawings, bill of materials etc., for approval.  

6) The following drawings/ documents shall be submitted for records before handing over.  

1. As built drawings.  

2. A screen printed/laminated circuit and cabling diagram. The same should also be 

provided in the manual.  

3. Interconnection diagram of the modules of the panels on SPV module/panels shall also 

be provided for ready reference of the maintenance staff.  

4. Installation, Operation and Maintenance Manual. Regarding number of copies etc., refer 

to relevant articles.  

  

7) In the Price Bid, the Contractor shall indicate Price for supply, Installation, testing, 

erection and commissioning of the SPV System. GST shall be paid extra by Bank. The 

quoted Price shall include charges on account of all taxes, duties, packing, forwarding, 

transport, insurance etc. The quoted Price shall remain firm and binding and shall not 

be subjected to any escalation whatsoever on any account during entire period of 

supply, installation, testing & commissioning.  

7) SPV System shall be guaranteed for a period of 1 year of trouble free operation after 

commencement of regular operation and shall include free servicing, repair and 

replacement of parts by the Contractor.  

  

8) Workmanship and performance warranty:  

1. The materials used shall be new and best of its kind available and shall conform to 

standards as mentioned in the technical specification.  

2. The supplier shall guarantee satisfactory performance of system as per relevant 

guidelines.  

3. The guarantee shall also cover faulty design/ materials/ workmanship. All rectification 

or replacement under guarantee shall be done by the supplier free of cost.  

4. The conditions regarding guarantee of equipment shall also be governed by the relevant 

clauses of general PRICE conditions.  
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9) The Contractor shall fill up the Price data sheet and submit in a separate cover along 

with the tender.  

  

10) The Contractor shall furnish a Time Bar Chart showing breakup of time required for 

various activities viz., submission and approval of drawings, raw material procurement, 

engineering, various shop activities, order placement for bought out items and their 

delivery to shop, assembly, testing, inspection, dispatch, erection and commissioning.  

  

11) The Contractor shall furnish the procedure proposed for conducting performance 

guarantee test; for review by Employer.  

  

12) The Contractor shall ensure installation of all electrical equipment by approved licensed 

electrical Contractors and subsequent approval by electrical inspectorate and other 

competent authority, if necessary.   

  

13) Packing: Packing and transportation of solar panels, Charge Controller, and Mounting 

Structure shall be made such that the equipment is not damaged, while transporting, 

loading and unloading.  

  

14) Quality and Workmanship: All the units of the system shall be manufactured in 

accordance with international quality management systems ISO 9001-2000(or latest 

ISO), for which the manufacturer shall be duly accredited. A quality plan describing the 

quality assurance system followed by the manufacturer would be required to be 

submitted. The manufacturer shall also be accredited for the compliance of ISO 14001 

(latest issue) pertaining to environmental requirements. All wiring shall be neatly 

secured in position and adequately supported Metal panel or cover holes through which 

the wires or cables pass shall be bushed. All materials and workmanship shall be of 

professional quality to ensure the requirements.  

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Schedule C  

Technical Specifications of SPV Power Plant   

TECHNICAL SPECIFICATIONS  

SCOPE OF WORK:  

The extent of the work shown and specified hereunder is defined to include all labour, 

materials, equipment, and supervision required for the design, fabrication, supply, 

installation, testing and commissioning of the complete solar power generation system, 

and subsequent upkeep and maintenance as defined.   

Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 years after 

completion of defect liability period of 1 year for 70.83KWp of ON-Grid Rooftop Solar 

Power Plant at  Karnataka Vikas Grameena Bank  Buildings at Bagalkot, Dharwad, 

Kumta, Vijayapur and Sarawad  including the following:  

1. The solar power generated shall be utilized for consumer load and the surplus power to 

be fed into the grid.  

2. Net- Metering and Grid connectivity of the roof top solar PV system under this scheme 

shall be in accordance with the prevailing guidelines of DISCOM/ KERC. Obtaining 

permission from local authority, liaison and approval vests with the Contractor only. Any 

charges in this matter shall be borne by the Contractor. Application Charges, Statutory 

Charges against receipts shall be borne by the Bank.   

3. In case of grid failure, the standby inverter shall create a captive grid and SPV power 

keeps feeding to this captive grid.  

4. In case of low solar irradiation or cloudy weather, the deficit power is taken from the 

grid or DG.  

5. System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & 

earth).  

The important Technical specification to be taken care during various stages like design, 

construction, commissioning and maintenance have been enumerated below.  

  

1. Solar Photo Voltaic Modules   

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules utilizing 

Mono / Multi Crystalline high power Silicon Terrestrial Solar Photovoltaic cells.  

ii. Solar photovoltaic module capacity shall not be less than 545 Wp at each STC.  

iii. Solar module shall be laminated using lamination technology using established polymer 

(EVA) and Tedlar / Polyester laminate. Anti-reflection coating to be applied on cells to 

improve light absorption and to increase cell performance.  

iv. The modules shall be connected in suitable series / parallel combination to meet the 

voltage / current requirements of the Inverter units.  

v. Solar Photovoltaic module efficiency shall be minimum 15% and power tolerance shall 

be in the range of 0 to +3%. The temperature co-efficient of power for PV modules 

should be less than or equal to -0.45% per deg C.  
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vi. The rated output power of any supplied module shall not have negative tolerance.  

vii. Module shall be made of high transmissivity glass front surface giving high encapsulation 

gain and hot butyl rubber edge sealant for module protection and mechanical support.  

viii. All materials used must have a proven history of reliable and stable operation in 

external outdoor applications.  

ix. Solar modules shall be designed to operate and perform in relative humidity up to 90% 

with temperatures between +10 Deg C and +85 Deg C and with stand gusts up to 200 

km/h from back side of the panel.  

x. The Solar PV modules and production processes employed in the manufacture of the 

offered module shall be in accordance with the requirements of IEC 61215 Ed 2, IEC 

61730 Part 1(Requirements for Construction) &  Part 2(Requirements for Testing), IEC 

61701 for operation in corrosive atmosphere.  

xi. SPV Modules shall be tested and approved by any one of the IEC authorized test centers. 

Test certificates can be issued by any of the NABL/BIS Accredited Testing/ Calibration 

Laboratories. Copy of the above Certifications along with I-V characteristics of all 

suitable modules as per specifications proposed to be used in the system must be 

provided along with offer. Undertaking from manufacturer / supplier that the modules 

being supplied are as per above shall also accompany the offer.  

xii. The module frame must be made of corrosion resistant materials, which is 

electrolytically compatible with the structural material used for mounting the module.  

xiii. Structure shall be designed to allow easy replacement of any module and in accordance 

with site conditions.  

xiv. Module Junction box shall of Flame proof / Explosion proof type be designed for long 

life outdoor operation in harsh environment and shall be IP 65 or better.  

xv. Degradation of power generated should not be exceeding 20% of the min. rated power 

over a 25 year period.  

xvi. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 80% for up 

to 25 years. xvii. The PV modules shall be equipped with bypass diode to minimize 

power drop caused by shades.  

xviii. The solar modules shall have suitable encapsulation and sealing arrangements to protect 

the silicon cells from the environment. The arrangement and the material of 

encapsulation shall be compatible with the thermal expansion properties of the Silicon 

cells and the module framing arrangement / material. The encapsulation arrangement 

ensures complete moisture proofing during life of the solar modules.  

xix. Each module must have low iron tempered glass front for strength and superior light 

transmission. It also must have tough multilayered back sheet for environment 

protection against moisture and high voltage electrical insulation.  

xx. The fill factor of modules shall not be less than 0.70.  

xxi. The Max. System Voltage of the modules used shall be 1000-V DC.  

xxii. Each PV module shall have an RF identification tag (RFID) fixed inside the module 

laminate, but able to withstand harsh environmental conditions, containing following 

information.  
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• Name of manufacturer of PV Module  

• Name of manufacturer of Solar cells  

• Month & Year of manufacture (separately for Solar cells & module)  

• Country of origin (separately for Solar cells & module)  

• I-V Curve for the module  

• Peak wattage Im, Vm and FF for the module  

• Unique serial no. and model of the module  

• Date and year of obtaining IEC PV module qualification certificate  

• Name of the test lab issuing IEC certificate  

• Any other relevant information on traceability of solar cells and module as per ISO 9000 

series.  

xxiii. Modules shall be North-South oriented.  

xxiv. MCB of suitable rating to be provided for connecting / disconnecting Solar array and 

PCU for maintenance purposes.  

xxv. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 

  

Mechanical Features  

• Solar Photovoltaic Module shall be made of toughened, low iron content, high 

transmissivity front glass.  

• Anodized Aluminum Frame shall be provided around the module.  

• The module shall be encapsulated with Ethyl Vinyl Acetate (EVA).  

• Silicon edge sealant shall be provided around laminate.  

• The back surface shall be Tedlar /Polyester trilaminate.  

• Weather proof (IP 65) terminal box shall be provided for the module output 

terminations.  

• The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site.  

• Bypass diode arrangement shall be provided.  

• All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum)  

 Marking  

Each module shall carry the following clear indelible markings as minimum:  

• Name, monogram of manufacturer  

• Type or module number  

• Module serial number  

• Polarity of terminals  

• Maximum system voltage for which module is designed  

• Date and place of manufacture  

2. Module Mounting Structure  
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i. Module Mounting Structure should be as per MNRE specifications and supply & 

installation shall be in scope of contractor.  

ii. The structure shall be designed in accordance with the latitude of the place of 

installation. The array mounting structure shall be designed to allow easy replacement 

of any module and shall be in line with site requirement. Structure shall be designed for 

simple mechanical and electrical installation. It shall support SPV modules at a given 

orientation, absorb and transfer the mechanical loads to the ground properly. iii. The 

array structure shall have tilt arrangement to adjust the plane of the solar array for 

optimum tilt.  

iv. The array structure shall be made of hot dip galvanized MS angles/anodized aluminum 

of size not less than 50 mm x 50 mm x 6 mm size. The minimum thickness of 

galvanization shall be at least 120 microns. All nuts & bolts shall be made of very good 

quality stainless steel. The minimum clearance of the lowest part of the module 

structure and the developed ground level shall not be less than 1500 mm.  

v. Leg assembly of module mounting structure made of different diameter galvanized 

tubes are accepted. The work should be completed with supply, fitting fixing of clamps, 

saddles, nut & bolts etc. While quoting the rate, the contractor may mention the design 

& type of structure offered. All nuts & bolts shall be made of very good quality stainless 

steel.  

vi. The array structure shall be so designed that it will occupy minimum space without 

sacrificing the output from SPV panels at the same time it will withstand wind speed up 

to maximum of 150kmph  

vii. The contractor shall specify installation details of the PV modules and the support 

structures with appropriate diagrams and drawings after receiving the offer.  

viii. The structure layout drawings along with shading calculation and detailed design shall 

be submitted to banker for approval after receiving the offer.   

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI angles will be 

fixed and grouted in the PCC foundation columns made with 1:2:4cement concrete. The 

minimum clearance of the lowest part of any module structure shall not be less than 

1500 mm from ground level. While making foundation design, due consideration shall be 

given to weight of module assembly, maximum wind speed of 150kmphand seismic 

factors for the site.  

ABOVE TRUSS WORK: The structure design should be as per the slope of the tin shed. 

The inclination angle of structure can be done in two ways-   

1. Parallel to the tin shed (flat keeping zero-degree tiling angle), if the slope of shed in 

Proper south direction.  

2. With same tilt angle based on the slope of tin shed to get the maximum output.   

The minimum clearance of the lowest point from the tin shade should be more then 

100mm. The base of structure should be connected on the Purlin of tin shed with the 

proper riveting. All structure members should be of minimum 2 mm thickness. While 

making structural design, due consideration shall be given to weight of module 

assembly, maximum wind speed of 150kmphand seismic factors for the site. Necessary 



 

                 Page 67 of 95  

arrangements to be made in the design for reaching the panels during service/ 

maintenance.   

x. The contractor can visit the site before quoting the rate for civil works. After taking in 

to consideration all aspects of the site, condition of roof etc., the contractor shall 

quote for civil works. No extra claim shall be entertained at post project stage.  

xi. The weathering course of rooftop should not be affected on fixing the mounting 

structure. If required, proper weathering course treatment should be done in areas 

where it is affected.  

xii. The foundation design of module structure design/ structural design above truss work 

shall be submitted to banker for approval. The work will be carried out as per designs 

approved by bank. The contractor shall specify installation details of the PV modules 

and the support structures with appropriate diagrams and drawings. Such details shall 

include, but not limited to, the following;  

1. Determination of true south at the site;  

2. Array tilt angle to the horizontal, with permitted tolerance;  

3. Details with drawings for fixing the modules;  

4. Details with drawings of fixing the junction/terminal boxes;  

5. Interconnection details inside the junction/terminal boxes;  

6. Structure installation details and drawings;  

7. Electrical grounding (earthing);  

8. Inter-panel/Inter-row distances with allowed tolerances; and  

9. Safety precautions to be taken.  

xiii. The array structure shall support SPV modules at a given orientation and absorb and 

transfer the mechanical loads to the rooftop columns properly. All nuts and bolts shall 

be of very good quality stainless /galvanized steel.  

xiv. Incase of any defects arising in the building during guarantee period of Five year, the 

contractor shall rectify the same at their own cost.   

 

 

Wind velocity withstanding 

capacity  
150kmph  

Module Mounting Structure 

(MMS) Material.  

Aluminium. For Aluminium structures, necessary 

protection towards rusting need to be provided 

either by coating or anodization.  

Bolts, nuts, panel mounting   

clamps, fasteners (with spring 

washers)  

Stainless steel SS 304  

  

  

 Mounting arrangement For  

RCC-flat roof  

  

The structure has to be securely anchored to the  

supporting surface. Concrete foundations of 

appropriate weight and depth for structures mounted 

directly on the ground; Bolted with anchor bolts of 

appropriate strength for structures mounted on RCC 

surfaces.  
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Mounting arrangement in truss  
 
Work  
  

The base of structure should be connected on the 

Purlin of tin shed with the proper riveting.  

  

 Installation  

  

The structures shall be designed for simple 

mechanical on-site installation. There shall be no 

requirement of welding or complex machinery at the 

installation site  

 Minimum distance between   

 roof edge and mounting  

 structure  

0.6m  

  

  

  

  

  
Access for panel cleaning and  
  
maintenance  

  

  

  

  

  

The structures shall be designed to allow easy 
replacement, repairing and cleaning of any module. 
The array structure shall be so designed that it will 
occupy minimum space without sacrificing the output 
from the SPV panels. Necessary testing provision for 
MMS to be made available at site.  

Adequate spacing shall be provided between two 
panel frames and rows of panels to facilitate 
personnel protection ease of installation, 
replacement, cleaning of panels and electrical 
maintenance.  

All solar panels must be accessible from the top for 

cleaning and from the bottom for access to the 

module junction box.   

  

 

 

 

  

3. DC Combiner Box/Array Junction Box  

The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder 

coated Aluminum.  

The terminals shall be connected to copper bus bar arrangement of proper sizes. The 

junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables and earthing provision shall be 

available. Suitable markings shall be provided on the bus bar for easy identification and 

cable ferrules shall be fitted at the cable termination points for identification. Each 

main junction box shall be fitted with appropriate rating blocking diode. The junction 

boxes shall be of reputed make and conform to IP65 standards and IEC 62208. Door shall 

be of hinged door with EPDM rubber gasket to prevent water entry.  
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The junction boxes shall have suitable arrangement for the Following:  

• Combine groups of modules into independent charging sub-arrays that shall be wired to 

the controller.  

• Provide arrangement for disconnection for each of the groups.  

• Provide a test point for each sub-group for quick fault location.  

• To provide group array isolation.  

• The rating of the JB’s shall be suitable with adequate safety factor to inter connect the 

Solar PV array.  

• Suitable capacity MOVs shall be provided within the box to protect against lightning  

  

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers 

to be used in the combiner box to provide over-current protection. Fuses to be provided 

with indication.  

Surge Protection Device: Surge Protection devices or SPD to be provided to protect the 

combiner/junction box from any power surge and voltage spike. SPD to be used should 

meet Type 2 regulations, and to be typically rated between 600 to 1000V.  

Input Glands/ Connectors: The combiner/ array junction box offered is to be provided 

with IP 67 rated Cable Glands or MC 4 connectors at the input side to lead the array 

strings into the box.   

  

4. Grid Interactive Inverter/PCU  

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, control, 

protection, data logging devices etc.  

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus for 

inverting to AC voltage. Maximum Power Point Tracking (MPPT) system shall be an 

inherent feature of the system and shall be used to extract maximum energy from solar 

array to produce 415 VAC 3 ph 50 Hz output. The output shall be synchronized with the 

station’s grid power.  

iii. The system shall generate power for use during the day-light hours directly by the 

captive load.  

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet the 

Solar PV Array capacity control which will extract maximum energy from solar array and 

provides 415V AC +/-10%, 50HZ, to synchronize (and not export) with local utility grid in 

Indian ambient conditions.  

v. The efficiency of PCUs used at Insolation levels of 10% to 90% shall not be less than 90%.  

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total 

harmonic distortion (THD). Additionally, it will provide protection features such as over 

current, short circuit, over temperature as a minimum.  

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The PCU 

should be completely compatible with the SPV array voltage and local grid / DG supply 

voltage.  
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viii. Switching shall be MOSFET / IGBT based. ix. Idle current shall be less than 4% of rated 

capacity.  

x. The PCU shall be string type inverters to reduce the DC power losses & can have the 

flexibility to increase the capacity of the plant.  

xi. The PCU shall be designed for continuous, reliable power supply as per specifications.  

xii. The PCU shall be capable of complete automatic operation and shall be capable to 

synchronize independently & automatically with the grid supply and DG Supply. The 

idea for installing SPV unit is to be utilize whatever power is available and directly feed 

into the system irrespective of whether grid supply is ‘ON’ or DG is ‘ON’ on SOLAR FIRST 

basis.  

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control plant 

performance through external PC.  

xiv. The PCU shall have internal protection arrangement against any sustained fault. The 

dimension, weight, foundation details etc. of the PCU shall be clearly indicated in the 

detailed technical specification provided by the contractor.  

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the 

Solar system parameters and protection status.  

xvi. The operating temperature range shall be -20 to +50 deg C  

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor  

xviii. Power factor shall be greater than 0.9  

xix. Cooling shall be forced air cooling through cooling fan.  

xx. The system shall be capable of automatic operation with automatic wake-up in the 

morning and providing supply to the load after synchronizing with Grid/DG supply. xxi. 

When the generated power is below a low, preset value or the solar insolation is below 

a set value for a pre-determined amount of time, the inverter shall be disconnected 

from the grid and shall be operated in a “sleep mode”. In this mode, the inverter power 

stage components shall be switched off, thereby keeping the stand by losses to a bare 

minimum.  

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that 

maximum power is extracted from the solar array in an efficient manner.  

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses.  

xxiv. The system shall be designed to minimize both conducted and radiated RFI emissions.  

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. However, 

the total Peak output Power rating of all the PCU’s at operating temperatures of 45 deg 

C shall not be less than 100 KW.  

xxvi. Overload protection shall be min. 150% for one minute. xxvii. The inverter must have a 

DC disconnect switch / device. xxviii. MCB of suitable rating to be provided for 

connecting / disconnecting Load and PCU. xxix. The inverter must have an integrated 

MODBUS RS-485 interface for connectivity.  

xxx. Potential free contact shall be provided for the ‘Solar system operation status’ for 

remote monitoring.  
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xxxi. The PCU shall meet all the requirements of latest MNRE guidelines.  

5. Indications  

• Inverter on  

• Grid on  

• Inverter under voltage / over voltage  

• Inverter over load  

• Inverter over temperature  

6. Protections   

• Over voltage at input  

• Over current at output  

• Over / under output voltage  

• Over / under grid frequency  

• Over temperature  

• Short circuit  

• DC reverse polarity  

• Protection against lightning  

• Surge voltage protection  

7. Remote Monitoring  DC power input  

• DC input voltage  DC input current  

• AC power output  

• AC voltage  AC current  

• AC frequency  

• Power factor  

• Energy harvested daily / monthly / yearly  

• Inverter status  

• Total power generated/operation time  

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 60068 

– 2 / equivalent BIS standards.  

  

8. Data Monitoring of Solar Power Plant  

The system performance monitoring and solar generation data is recorded using a data 

logger. The Monitoring system shall comprise of the following main components:  

• PCU logs the inverter performance data and transmits the same to the Data logger.  

• Data monitoring system logs irradiance (solar insolation) and ambient temperature. 

Necessary sensors required for the same shall be provided by the Contractor and sensor 

outputs interfaced to the Solar monitoring system  
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• Data logger gathers information and monitors the performance of the inverter. It also 

supports measurements from the external sensors. The data can be acquired through 

Ethernet port (RJ45) and shall be available to connect to Bank network.  

• The data acquisition system shall have a real-time clock and data storage capacity for 

recording data round the clock for min. one year.  

• The monitoring of the Solar system and logging / viewing of system data shall be done 

through a PC with HMI software to be supplied by the Contractor.  

• PC Data logging software enables automatic long-term storage of measured data from 

SPV Plant. It allows visualization, monitoring, commissioning and service of the 

installation.  

• The software package shall be preferably windows based.  

• The Solar system data shall be logged in chronological order, date wise. The periodicity 

of data logging shall be configurable.  

• Event logging shall be adjustable repetition from 01 second to 600 Seconds, with storage 

capacity up to 03 Years with 10 minute logs.  

• The system shall be capable of providing graphical trends for viewing the system 

parameters on real time as well as historic basis. It shall be possible to generate reports 

based on the logged historic data which shall be exportable in MS Excel / PDF formats.  

• System shall have provision for remotely viewing the System status on local LAN 

/INTRANET of bank.  

  

9. AC Distribution Board (ACDB)   

An AC distribution box shall be provided between the Inverter and the existing LT Panel 

of bank. This panel shall have provision for protection, connection and disconnection of 

individual inverters from the AC system.  

The AC Box will be used to combine AC power coming from the inverters.  

• The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic.  

• The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables.  

• Suitable markings shall be provided on the bus bar for easy identification and cable 

ferrules shall be fitted at the cable termination points for identification.  

• It should have the facility to protect from over currents & isolate the AC box from the 

main AC line.  

• The AC Box should have surge protection devices, to protect inverters from surges in the 

AC line.  

• For service & emergency safety requirements, the circuit breakers / load– break 

switches must have facility for remote operation.  

• The Solar Power should be exported to the LT Panel bus bar through a Energy Meter. 

The Energy meter should have Modbus RS- 485 communication interface.  

  

10.  DC Distribution Board (DCDB)  
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DC Distribution panel board shall be provided to receive the DC output from the array 

field, with analog measurement panel for voltage, current and power from different 

MJBs so as to check any failure in the array field. DCDB shall have enclosure of dust & 

vermin proof. The bus bars shall be made of copper of desired size. Suitable capacity 

MCBs along with necessary surge arrestors shall be provided for controlling the DC 

power output to the PCU/Inverter. DCDB shall be fabricated by CRC Sheet/ FRP / ABS 

plastic to comply with IP 65 protection.  

  

11. Cables and Accessories  

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 1100 V  

1.2. Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227.  

1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of 

electrolytic copper confirming to IS: 8130  

1.4. Cables shall be UV and weathering resistant.  

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 1%.  

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE pipes.  

1.7. All interfaces between panel integral cable and extension cable must be done using MC4 

equivalent connectors only.  

  

12. Earthing and Lightning Protection   

  

12.1 Earthing Protection   

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 

-1987. In addition the lighting arrester/masts should also be provided inside the array 

field. Provision should be kept for shorting and grounding of the PV array at the time of 

maintenance work. All metal casing/shielding of the plant should be thoroughly 

grounded in accordance with Indian Electricity Act/IE Rules. Earth Resistance shall be 

tested in presence of the representative of bank as and when required after earthing by 

calibrated earth tester. PCU, ACDB and DCDB should also be earthed properly. Earth 

resistance shall not be more than 5 ohms for individual pit and shall be less than 1.0 

Ohms for Grid in line. It shall be ensured that all the earths are bonded together to 

make them at the same potential. The earthing conductor shall be rated for the 

maximum short circuit current, and shall be 1.56 times the short circuit current. The 

area of cross -section of conductor shall not be less than 1.6 sq mm in any case. The 

Earthing pits shall be made at locations approved by bank.  

  

12.2 Lightning protection  

There shall be the required number of suitable lightning arrestors (ESE) installed in the 

array area. Lightning protection shall be provided by the use of metal oxide arrestors 

and suitable Earthing such that induced transients find an alternate route to earth. 

Protection shall meet the safety rules as per Indian Electricity Act2003/IE rules.  

  



 

                 Page 74 of 95  

13. FIRE EXTINGUISHERS  

This control room shall be provided with Portable fire extinguisher for fire caused by 

electrical short circuits. Apart from this Sand buckets shall be placed in relevant areas 

mandated by BIS. The installation of Fire Extinguishers should confirm to TAC 

regulations and BIS standards. The fire extinguishers shall be provided in the control 

room housing the PCUs as well as on the roof top where the PV arrays have been 

installed.  

  

14. Finish & Painting   

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, 

chassis, brackets, etc., shall be treated to prevent corrosion.  

The ACDB/DCDB shall be Galvanized iron / powdered coated/Weather proof paint.  

Colour scheme shall be as follows: Siemens Gray  

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the glass, 

iron structure and charge controller with the following:  

• Name Plate for SPV Panel and Mounting Structure:  

• Name of the User  

• Manufacturer’s name and identification mark  Name of the Item  Model No.  

• Serial No. of the unit  Year of manufacture  Name Plate for PCU:  

• Name of the user  

• Manufacturer’s name and identification mark  Name of the Item  Model No.  

• Type of unit  

• Serial No. of the unit  

• Year of manufacture  

• Rating and voltage of the PCU/Inverter  

• Input voltage   

• Output Voltage and Current  

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or any 

other arrangement ensuring better life expectancy designation plate in “Bold” letters 

showing “70.83 KWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”.  

  

15. TOOLS, SHACKLES  

After completion of installation & commissioning of the power plant, necessary tools & 

shackles are to be provided free of cost by the supplier for maintenance purpose.  

  

16. Documentation  

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the 

complete system with Block diagram, detailed description of all the system 

components, mounting of PV Module, electronics used, working, starting and shutdown 
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procedures, maintenance and trouble-shooting instructions, DO’s & DONT’s, Name & 

address of contact person or Centre to be contacted in case of complaints/ failure. 

Warranty Card & Service entry card shall be provided with the SPV Power Plant systems.  

  

Supplier shall provide 02 sets of the As-built Detailed wiring diagrams, Array layout 

and termination schedules. Approval of Bank needs to be obtained on the content of 

Manual.  

  

17. Installation of Components and Materials Description:  

1. Supply and installation of Module mounting structure/ super structure for mounting at 

roof top.  

2. The PV modules shall be installed with necessary tilt with the most effective 

orientation. Tilt angle to be optimized to obtain maximum generation.  

3. Supporting structure material shall be compatible with the PV panel mounting frame.  

4. Each module can be mounted on a mounting structures fabricated from hot dip 

galvanized MS, using appropriate clamps and trapezoidal sheet holders, rail track 

connectors, screws and fixtures. The structure shall be non-corrosive and long lasting. 

Each structure will carry multiple modules to form a row. The structure shall be capable 

of withstanding a wind speed of 150kmph. After grouting and installation and shall be 

designed to cater very rough climatic conditions. The contractor shall furnish design 

calculations to confirm the wind speed withstand capability of the structure. The same 

will be reviewed by the banker’s engineer’s and in case of any shortcomings in the 

design the contractor shall make suitable changes so as to make the entire structure 

capable to withstand against wind speed specified as above. The mounting structure 

shall be guaranteed for at least 5 years.  

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge 

Controller/ Inverter.  

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, 

micro/ string inverters, metering and hooking up the system to the including 

synchronization with plant main LT Panel grid / DG set.  

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to be 

provided.  

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel 

including within terraces.  

9. Supply and installation of cables on prefabricated GI cable trays and / or within 

suspended ceiling spaces including installation, cable trays, hangers, supports, cable 

terminations all fixing accessories (terrace to plant room inclusive of PVC sleeve/ other 

accessories etc. wherever required)  

10. Supply and installation of earthing system with testing joint for every pit (grounding) 

system including cutting of roads / paved areas / PCC floor etc and making as good as in 

original shape. Prior to execution, design shall be submitted by contractor for approval 

by bank.  
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11. Supply and installation of lightening arrester, required as per statutory 

norms/guidelines as approved by bank.  

  

18.  Testing and commissioning  

Pre-commissioning tests of all electrical equipments. Specific points to be considered 

during commissioning are:  

1. Continuity checking and insulation resistance measurement of cables.  

2. Proper crimping, lugging and glanding of cables before final terminations.  

3. Checking of all electrical terminations for any loose contacts.  

4. Proper earthing of electric equipment & solar array to be ensured.  

5. At junction box in solar array, voltage levels to be checked (between positive & 

negative terminal, positive to earth and negative to earth) in consultation with inverter 

OEM.  

6. Inverter to be checked in testing mode and after No Fault indication is displayed on LCD 

it is to be connected to grid/battery.  

19. Annual Generation Guarantee  

Contractor shall give minimum annual power generation guarantee of 24300Units/ kWh 

per system for first year (Calculated on the basis of average 4.5 kWh per KWp 

functioning for 300 days) and for subsequent years as per following –  

2nd Year   : 99.0% of 1st Year Generation   

3rd Year    : 98.5% of 1st Year Generation   

4th Year    : 98.0% of 1st Year Generation   

5th Year   : 97.5% of 1st Year Generation   

  

In case of short fall, Contractor will compensate for the less power generated as per 

prevailing rate of State electricity board for first five years. The power generation trend 

after first 5 years must be mentioned.  

  

Contractor may monitor the performance of system installed. In case Contractor finds 

that installed system will not meet assigned minimum annual guarantee, it is up to 

Contractor to upgrade the system to meet the minimum requirement at his own cost.  

  

20. LT Panel & AC Distribution Box - Interconnection  

The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 

phase AC power. The AC power output of the inverter shall be fed to the AC Distribution 

Box (metering panel & isolation panel) which also houses energy meter. The 415 V AC 

output from the AC distribution box is fed to the owner’s LT panel for feeding the 

building load. The AC power from the Solar Inverter shall be synchronized with the 

station’s supply grid and power is fed into the building load on continuous basis. The 

connectivity / interfacing of the AC power output from the Solar Inverter to the existing 

grid power shall be designed and carried out by the contractor. First preference for 

drawing power shall be from Solar Inverter, the balance power shall be automatically 
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drawn from the grid supply. Contractor shall finalize the scheme of interconnection to 

LT Panel / load after discussion with bank.  

  

21. Integration Of Solar Power With Grid  

The output power from SPV would be fed to the inverters which converts DC produced 

by SPV array to AC and feeds it into the consumer load and the surplus power to be feed 

into the grid after synchronization. In case of grid failure, or low or high voltage, solar 

PV system shall be out of synchronization and shall be disconnected from the grid. Once 

the DG set comes into service PV system shall again be synchronized with DG supply and 

load requirement would be met to the extent of availability of power. 4 pole isolation 

of inverter output with respect to the grid/ DG power connection need to be provided.  

  

22. Grid Islanding   

i. In the event of a power failure on the electric grid, it is required that any 

independent power-producing inverters attached to the grid turn off in a short period of 

time. This prevents the DC-to-AC inverters from continuing to feed power into small 

sections of the grid, known as “islands.” Powered islands present a risk to workers who 

may expect the area to be unpowered, and they may also damage grid-tied equipment. 

The Rooftop PV system shall be equipped with islanding protection. In addition to 

disconnection from the grid (due to islanding protection) disconnection due to under 

and over voltage conditions shall also be provided.   

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to 

grid would have to be provided at utility end to isolate the grid connection by the utility 

personnel to carry out any maintenance. This switch shall be locked by the utility 

personnel.  

   

23. Acceptance Criteria  

Final acceptance of the integrated system will be given only after validating the 

performance of the system as in Installation, Testing and Commissioning of clause 

above.  

  

24. Guaranty  

All the components of the system shall be guaranteed for any manufacturing defect or 

inferior components for a period of FIVE years from the date of commissioning.   

  

25. Training  

The supplier shall provide training to at least 3 departmental operators on the O & M 

aspects of the system  
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SIGNATURE OF THE CONTRACTOR WITH SEAL  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROFILE OF THE BIDDER 

  

S NO  Particulars   Bidder  

1  Name of the Company     

2  Year of incorporation     

3  Registered office     

  Address     

  Office Telephone Number     

  Fax Number     

4  Contact Person     

  Name     

  Personal Telephone Number     

  Mobile Number     

  Email Address     

5  Local office(s) in Karnataka     

  Address     

  Office Telephone Number     

  Fax Number      

6  Tender signing authority      

  Name     

  Address     

  Personal Telephone Number     

  Email Address     

  

Please enclose Authorization or 

Power of Attorney to sign and  

submit the Tender  

  

7  
Address for communication  under 

the current tender  
  

8  Goods & Service Tax No    

9  Permanent Account Number    
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EMD Amount  

S.No.  Particulars  Please furnish details  

1  Name of the Bank    

2  Demand Draft (DD) Number    

3  DD Date    

4  DD Amount    

  

SIGNATURE OF CONTRACTOR WITH SEAL  

  

Technical Data Sheet to be compulsorily filled by contractor Solar Photo Voltaic  

Power Plant, Roof top Grid Tie System (Individually for all 04 works ) 

SN  Specification  Bank Requirement  Contractor Reply  

A.   SPV power plant  @ _______________________________Building 

1  Rated Output   To be mentioned by  

Contractor  

  

2  No. of PV Modules  To be mentioned by  

Contractor  

  

3  No. of series module in one array  To be mentioned by  

Contractor  

  

4  No. of array in parallel 

combination  

To be mentioned by  

Contractor  

  

B.  SPV Module  

1  PV Cell type-BIS APPROVED  To be mentioned by  

Contractor  

  

2  Make of SPV Cell- BIS  

APPROVED  

To be mentioned by  

Contractor  

  

3  Make of SPV Module- BIS  

APPROVED  

To be mentioned by  

Contractor  

  

4  Maximum Power Rating of one 

module(KWp)  

 Should not be lesser than  

545Wp-To be mentioned by  

Contractor  

  

5  Rated Current of Module  To be mentioned by  

Contractor  

  

6  Rated Voltage of module  To be mentioned by  

Contractor  

  

7  Short Circuit Current of module  To be mentioned by  

Contractor  

  

8  Open Circuit Voltage of module  To be mentioned by  

Contractor  

  

9  Sample I-V Curve Submitted  

(Yes/ No)  

To be mentioned by  

Contractor  

  

10  Photo Electrical Conversion  

Efficiency of SPV module  

Not less than 15% - To be 

mentioned by the 
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Contractor  

11  Fill Factor of SPV Module  Greater than 0.70- To be 

mentioned by the 

Contractor  

  

12  No. of modules proposed to be 

provided to achieve minimum DC 

power   

To be mentioned by the  

Contractor  

  

C.  Mounting Arrangement  

1  Mounting type  Roof-mounted above tin 
shed  

Truss Work  

  

2  Surface azimuth angle of PV  

Module  

To be mentioned by  

Contractor  

  

3  Tilt angle (slope) of PV  

Module  

To be mentioned by  

Contractor  

  

4  Confirmation that structure and 

module frame shall be designed 

to withstand wind speed of 

150kmph  

Yes/No – To be mentioned 

by  

Contractor  

  

D  DC Combiner Box/ Array Junction Box  

1  Enclosure  Polycarbonate IP-65    

2  Necessary Fuse Protection &  

Surge Protection  

Yes    

3  Rated Insulated Voltage  DC 1000V    

E  Power Conditioning Unit (PC U) / Inverter  

1  Make of PCU/Inverter  Schneider/ABB or 

equivalent  

  

2  Nominal Output array voltage 

shall be suitable for the MPPT 

range of PCU  

To be mentioned by  

Contractor  

  

3  DC Array Input Operating  

Voltage  

(-20% to +15%) of the DC 

Array input voltage  

  

4  Type of solar charge controller  MPPT Based Solar Charge  

Controller  

  

5  Switching device  MOSFET/IGBT based    

6  Continuous inverter Output  

Rating (KVA)  

To be mentioned by  

Contractor  

  

7  Output Wave Form  Pure Sine Wave  Output    

8  Total Harmonic distortion  < 3% @ nominal power    

9  Output Voltage  3 ph, 415± 10 %    

10  Output Frequency  50Hz ± 3%    

11  Power Factor  > 0.9    
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12  
PCU Efficiency  

> 90% at nominal voltage & 

power  

  

13  Inverter efficiency  94% to 98% at full load    

14  No. of Inverters with  

Configuration  

To be provided by 

Contractor ( to meet 

nominal output power)  

  

15  Inverter Type  To be mentioned by  

Contractor  

  

16  Idle Current  < 4% of rated capacity    

17  Regulation  ±2% for DC I/p variation & 

o/p load variation  

  

18  Overload Features  150% for 1 minute    

19  Cooling  Forced Air cooling, with 

temperature controlled 

cooling fan  

  

20  Operating Temperature  0 to 50 ˚C    

21  Relative Humidity  95% Maximum    

22  LED/LCD Display :  

Indications  

Display shall indicate 

system functional 

parameters and protection 

functional indicator  

  

23  Data monitor and display controls  RS485, Ethernet OR RS232 

connectivity  

  

24  Protections      

  a. Input over voltage  

b. Low/high frequency  

c. Short circuit  

d. Under/over output voltage  

e. Over Temperature  

f. Grid Input under voltage / 

over voltage with auto recovery  

g. DC disconnect device  

h. DC reverse polarity  

i. Anti-Islanding Protection 

as per the standard  

To be mentioned by  

Contractor  

  

25  Enclosure Protection  IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529  

  

26  Safety  1. IEC 62103  

2. IEC 62109 Part 1 & 2  

3. Galvanic Isolation at 

input & output through 

transformer  
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27  Audible Noise  < 45dB at 1 Meter    

28  Power Control  MPPT suitable for hybrid 

operation.  

  

F  DC/AC Distribution  

1  DC Side Quantity & Ratings of 

MCBs  

To be mentioned by  

Contractor  

  

2  AC Side  

Quantity & Capacity of MCBs  

To be mentioned by  

Contractor  

  

3  Details of measuring  To be mentioned by  

Contractor  

  

4  Other Details  To be mentioned by  

Contractor  

  

G  Cables   

1  Make  To be mentioned by  

Contractor  

  

2  Size  To be mentioned by  

Contractor  

  

3  Other Details  To be mentioned by  

Contractor  

  

H  Earthing   

1  Details of points earthed  To be mentioned by  

Contractor  

  

2  Earth Resistance  To be mentioned by  

Contractor  

  

I  Lightning Arrestor   

1  Make & Type  To be mentioned by  

Contractor  

  

2  Area covered per Lightning  

Arrestor  

To be mentioned by  

Contractor  

  

3  Number of Lightning  

Arrestors   

To be mentioned by  

Contractor  

  

J  Datasheet for Modules, Inverter, 

Cables etc..  

To be submitted along with 

the bid  

  

 SIGNATURE OF THE CONTRACTOR WITH SEAL  

  
SCOPE OF COMPREHENSIVE AMC  

  

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD   

1. The Contractor shall maintain the plant and associated equipment free of cost and 

ensure that it works as per tender parameters.  

2. All spares required for normal operation as per tendered parameters shall be replaced 

at no extra cost.   

3. The number of visits shall be same as stipulated in Comprehensive Annual Maintenance.  
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B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period)   

1. The Contractor shall maintain the plant and associated equipments for a period of Four 

years after the expiry of defect liability period and ensure that it works as per the 

tendered parameters.  

2. The rate of annual maintenance charges shall be furnished for a period of 4 years after 

the expiry of warranty/defect liability period and the rates quoted shall be binding on 

the Contractor.  

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost 

economics.  

4. The Comprehensive Annual Maintenance Charges shall be paid once in three months 

subject to satisfactory maintenance of previous quarter.   

  

SCOPE OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT FOR  SOLAR 
ROOFTOP POWER SYSTEM (CAMC)  

  

The Contractor shall offer the following at no extra cost to the bank. The rate quoted 

for CAMC should include the following.   

1. The Contractor shall maintain the plant and ensure that it works as per the tendered 

parameters.  

2. All the repairs and replacements of spares shall be carried out which are necessitated 

due to usage of system as per tender stipulations.  However, the repairs and 

replacements necessitated by loss or damage due to misuse or accident, fire or natural 

calamities shall be out of the scope of CAMC.  

3. The Contractor should visit every month for preventive maintenance of the system. If 

any breakdown calls for emergency service, the same shall be attended within 24 hrs. 

One of the scheduled preventive maintenance shall also be completed during such 

visits. Visits also shall be made for the upkeep of the system to ensure at no point of 

time the plant capacity is less than 90%.  

4. During the Preventive Maintenance, the contract includes servicing including PV panel 

cleaning, repairing, maintenance and replacement of spare parts of Solar Power System 

for the satisfactory running of the system. During each visit the supplier shall carry out 

Thermography checks during the CAMC period to identify hot spot of PV modules and 

take corrective action. The same shall be recorded in a log book which shall be verified 

and confirmed by bank's representative.   

5. During the break down calls, the nature of repair carried out, parts replaced etc shall 

be recorded in the log book.  

  

OTHER TERMS WITH REGARD TO CAMC:  

  

1. The rate of annual maintenance charges shall be furnished for a period of 4 years after 

the warranty/Defect Liability Period and rates quoted shall be binding on the 

Contractor.  
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2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) like 

number of monthly visits, items covering under CAMC, replacement of spares exclusions 

if any, down time for break down and service calls shall be as mentioned above.  

3. The Bank reserves the right of discontinuing the CAMC from the contractor during the  

tenancy  of  the Maintenance Contract.  

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the criteria 

in evaluation of cost economics of the tender. All  the  activities  under  this  clause  

shall  be  completed  within  the stipulated time.  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

  

 

PRICE BID  

  

TERMS OF PRICE BID  

  

1. Prices quoted must be firm for the period /extended period of contract.  No escalation 

shall be admissible in respect of any item of the contract, except in case of statutory 

variation in items like excise duty, works contract tax (if applicable), which shall be 

reimbursed subject to submission of necessary documents.  

  

2. No escalation due to IEEMA clause shall be admissible.  

  

3. Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over 

including ancillary items like minor civil works, all electrical items etc., and nothing 

extra shall be paid.  

  

4. All materials shall be insured against theft, damage, etc., from the time they are 

transported from the factory upto the time of handing over to the bank.  No claim in 

respect of any damage/ loss shall be entertained.  

  

5. Watch and ward responsibility at site shall be the responsibility of the contractor.  

  

6. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED EXCLUDING 

GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID DURING THE COURSE OF 

AMC.   

  

7. The value of items of Price bid & Present Value of the AMC amount for 4 years after 

completion of Defect liability period will be commuted for arriving lowest bidder (L1).    
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8. Calculation of Present Value : The Present value of AMC charges for 4 years after 1 year 

defect liability period will also be evaluated to arrive at Lowest Contractor ( L1). The 

present value of the AMC component per year will be calculated as per the following 

formula:  

  

Present Value = c / (1+r)n  

  

Where 'c' is the annual CSMC of each year  

           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS 9.25%  

           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year…  

  

     The above mentioned calculation is for Price comparison purpose only.  

  

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price       

bid for 4 years and the AMC shall be Comprehensive AMC (CAMC).  The Price quoted is 

subject to arithmetic errors i.e in case there is error, the individual sum total shall be 

considered.  

  

9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 7 DAYS FROM THE DATE OF 

ORDER (AS PER THE FORMAT GIVEN BY THE BANK), CONFIRMING THAT THE SOLAR 

POWER PLANT WILL BE MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER 

WARRANTY PERIOD.                                                                  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 

ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT BAGALKOT 

(To be submitted for all 05 locations separately) 

 

24.52kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Bagalkot  

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10kW capacity.  
 

HHV SWELECT – BIS Certified       

24.52kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   
AC Wires  

Copper Spike Type Lighting  

  

  

  

  

1 Set.  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  
4C 162mm AC Aluminium Armoured Cable - Polycab  
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Arrestor  

Maintenance Free Chemical  
  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1 Set  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (A)         

 

PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 

ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT VIJAYAPUR 

(to be submitted for all 05 locations separately) 

 

14.71kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Vijayapur 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10kW capacity.  
    

HHV SWELECT – BIS Certified       

14.71kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   
AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 
1Set  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  
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LIASIONING  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (B)         

 

 

 

 

 

 

 

 

 

PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 

ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT KUMTA 

(to be submitted for all 05 locations separately) 

 

19.62kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Kumta 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10W capacity.  
   

HHV SWELECT – BIS Certified       

19.62kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   
AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1Set  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  
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PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 

ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT SARAWAD 

(to be submitted for all 05 locations separately) 

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 

accessories  

1 Set         

Total  (C)         

2.72kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Sarawad 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10W capacity.  
  

HHV SWELECT – BIS Certified       

2.72kW – 1Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   
AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  

4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1SET  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 
1 Set         
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PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH ROOF MOUNTING 

ABOVE TRUSS WORK AT BANK’S OFFICE BUILDING AT CHAIRMAN QUARTERS 

DHARWAD 

(to be submitted for all 05 locations separately) 

accessories  

Total  (D)         

9.26kWp  capacity of Solar On-Grid Solution to be executed on the RCC Rooftop Chairman Quarters Dharwad 

DESCRIPTION  UoM  MAKE  RATE (INR)  

550Wpk 144 Mono PERC Cut                 

Cell modules amounting for 

10W capacity.  
  

HHV SWELECT – BIS Certified       

9.26kW – 3Phase Solar GTI     
 01No.  

  
SOLIS make – BIS Certified    

   

  

Hot Dip Galvanised Structure  1 Set   

Balance of Systems –  

Array Junction Box,   

ACDB,    

UV stabilized Copper DC 

Wires,   
AC Wires  

Copper Spike Type Lighting  

Arrestor  

Maintenance Free Chemical  

  

  

  

  

1 Set.  

  

  

  

  
1IN ~ 1OUT DCDB – Having DC Fuse & TYPE-II SPD   

1IN ~ 1OUT ACDB – Having AC MCB & TYPE-II SPD  

42mm UV DC Cable – Lapp / Polycab  

4C 42mm AC Copper Un-armoured Cable – Polycab  
4C 162mm AC Aluminium Armoured Cable - Polycab  

  

RMS: Wi-Fi enabled built-in inside the inverter. 

Provision of Wi-Fi near the inverter will be under 

customer scope.  

Earthing  

  

   

  

  

  

  

  

Earthing – 17.2mm 3 Meter Length Copper bonded earth 

electrode with 10kg Chemical Compound and  

HDPE Earthing Chamber – AXIS / TRUE POWER  

Copper Spike Type Lightning Arrestor  

 

uPVC Pipes and accessories: Sudhakar / Supreme Solar 

Generation Meter Box   

BI-DIRECTIONAL METER 

SUPPLY AND CESC 

LIASIONING  

1SET  

DISCOM Approved   

Liasioning with DISCOM will be in the scope of vendor  

Installation and Commissioning   1 Set       

Other Accessories such as 

uPVC pipes and electrical 
1 Set         
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Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 1 

year – The amount is exclusive of GST.  

    Quantity   
Rate per 

KWp in Rs  

GST in 

Rs.  

Total Amount 

Rs  

 Rate for all inclusive  

Upkeep & routine 

Maintenance of complete 

system as provided under 

the CAMC contract for 

periodic cleaning of PV 

cells, PCU/Solar Inverter 

etc. to ensure the 

committed minimum power 

generation including all 

spares, consumables for 

trouble shooting, routing,  

   

  

  

  

  

  

  

  

  

  

   preventive and breakdown 

maintenance etc. as 

required as per good 

engineering practice,  

recommendations in the 

respective equipment 

manufacturer and 

instructions and instructions 

of engineer in charge form 

maintaining the system 

inacceptable functional and 

serviceable state etc. as 

specified and as per the 

scope of work  

 70.83.KWp    NA    

accessories  

Total  (D)         
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 laid down.      

1st YEAR     
  

  NA    

2nd YEAR         NA    

3rd YEAR         NA    

4th YEAR         NA    

  Sub Total (1 to 4 years)          

  Total            

  

Total Amount in words:  

_____________________________________________________________  

_______________________________ Only  

  

  

  

  

 

  

  

  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  

 

 

 

 

CONSOLIDATED PRICE BID FOR ON-GRID ROOFTOP SOLAR PV POWER PLANT WITH 

ROOF MOUNTING ABOVE TRUSS WORK AT BANK’S OFFICE BUILDINGS AT BAGALKOT, 

DHARWAD, KUMTA, VIJAYAPUR, SARAWAD  

 

1  TOTAL PRICE BID (A+B+C+D+E)    

GST AS APPLICABLE    

COMPREHENSIVE AMC FOR 4 YEARS AFTER DEFECT 

LIABILITY PERIOD OF 1 YEAR – THE AMOUNT IS 

EXCLUSIVE OF GST. 

 

GRAND TOTAL    
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Total Amount in words:  

__________________________________________________________________________  

 

_______________________________________________________ Only  

 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  

 
 
 

Annexure I  

  

CHARTERED ACCOUNTANTS CERTIFICATE FORMAT  

No.                                    .                                                 Dated  

  .  

To  

The General Manager,  

Karnataka Vikas Grameena Bank,  

Belgaum Road, Head Office,   

Dharwad - 580008  

  

Dear Sir,  

  

            Tender Reference No.     

  

This  is  to  certify  that  we,  

_______________________________________________________________ vide our 

 registration  No.  __________, Auditors  of  the company/firm 

M/s__________________________________ do hereby certify that, the 

company/firm has turnover and net profit for last three financial Year from Solar 

Power Projects given as under:-  

Financial Year  Assessment Year  
Turnover  

(Rs. In Lacs)  

Net profit after 
tax  

(Rs. In Lacs)  

2020-21  2021-22  
    

2021-22  2022-23  
    

2022-23  2023-24  
    

  
The certificate has been based on information and documents produced before 

us. (Copy of the certified documents attached for your reference)  
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Yours faithfully  

  

(Name & Signature with Seal)                                     

For and on behalf of  

  

M/s      

                UDIN:  

   Place:  

Note: This CA Certificate should be on the letterhead of the Auditor Firm and should be signed 
by a competent person of the Firm.  

  
Annexure II   

LIST OF WORKS COMPLETED BY THE FIRM DURING THE LAST 5 YEARS  

One/Two/Three similar job/s worth AS PER ELIGIBILITY CRITERIA during last Three 

years.  

Sr.  

No  

Name of 

the  

Project  

& 

location.  

Name & full postal 

address 

with full postal  

address & details 

of contact person   

Contract  

Amount  

(Rs.) for  

SITC of grid  

interactive  

(Through 

NetMetering)  

SPV based  

Solar  

Power  

System work 

only with 

copy  

of Work  

Order  

Completion  

Period  

Stipulated  

(Year)  

Actual  

(Year) of  

Completion 

with work  

Completion 

certificate.   

Any other  

Relevant  

Information.  

1              

2              
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Notes:-  

 1. Information has to be filled up specifically in this format in your letter head. Please do not 
write remark “As indicated in Brochure”.  

 
 

 
  

 

 

Annexure III  

DETAILS OF RELATIVES WORKING IN BANKS  

  

1. Details List of relatives  working in Karnataka Vikas Grameena Bank;   

  

  

NAME OF THE OFFICIAL   DESIGNATION       ADDRESS OF THE OFFICE / 

BRANCH   

    

  

  

    

  

  

    

  

  

  

  

2. Details List of retired Government / PSU/ Bank employees, employed by 

the  tenderer / contractor  :  

  

NAME  OF  

OFFICIAL   

THE  RETIRED   DESIGNATION       NAME & ADDRESS OF THE 

PREVIOUS EMPLOYER   

      

  

  

      

  

  

      

  

  

  

  

* Mention NIL if not applicable.             
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Signature of the Applicant  
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